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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   691,679.03                                                   ROUTE : 244 
     CALL ORDER   : 131                     CONTRACT ID : R -26299-A                   COUNTIES : RUSH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/19/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       578,785.00  100.0000% 
   2   35-1310611     DUNCAN ROBERTSON INC                                                       $       654,828.44  113.1385% 
   3   35-1875662     CRIDER & CRIDER, INC.                                                      $       665,665.65  115.0109% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       666,828.00  115.2117% 
   5   35-0999231     HUNT PAVING COMPANY, INC.                                                  $       671,356.59  115.9941% 
   6   35-1357381     O'MARA, DAVE CONTRACTOR                                                    $       714,264.53  123.4076% 
   7   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       750,189.70  129.6146% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1310611          |(   3  ) 35-1875662 
                                          |MILESTONE CONTRACTORS, L.P.  |DUNCAN ROBERTSON INC         |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   RUSH COUNTY - ON SR 244, 8.10 MILES EAST OF I-74 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11000.00000       11000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   28900.00000       28900.00|   30000.00000       30000.00|   32500.00000       32500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    9854.00000        9854.00|   15000.00000       15000.00|   14055.15000       14055.15 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02286                1.000  EACH |   14903.09000       14903.09|   35000.00000       35000.00|   10000.00000       10000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000            10795.000  m3   |       7.00000       75565.00|      12.50000      134937.50|      15.00000      161925.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-03371              104.000  m3   |      18.00000        1872.00|      15.00000        1560.00|      12.50000        1300.00 
  SEDIMENT REMOVE                         |                             |                             | 
0010 205-06930                4.000  Mg   |      65.00000         260.00|      50.00000         200.00|      50.00000         200.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0011 205-06931              146.000  Mg   |      58.00000        8468.00|      20.00000        2920.00|      20.00000        2920.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06934                3.000  Mg   |     450.00000        1350.00|     475.00000        1425.00|     425.00000        1275.00 
  TEMPORARY MULCHING                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   691,679.03                                                   ROUTE : 244 
     CALL ORDER   : 131                     CONTRACT ID : R -26299-A                   COUNTIES : RUSH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1310611         |(   3  ) 35-1875662 
                                          |MILESTONE CONTRACTORS, L.P.  |DUNCAN ROBERTSON INC         |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 205-06936              220.000  Mg   |      25.00000        5500.00|      20.00000        4400.00|      20.00000        4400.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937              370.000  m    |       4.75000        1757.50|       3.00000        1110.00|       5.00000        1850.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 205-06938               42.000  m    |      78.00000        3276.00|      25.00000        1050.00|      25.00000        1050.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0017 211-07454              675.000  m3   |      34.00000       22950.00|      30.00000       20250.00|      20.00000       13500.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448             1416.000  Mg   |      16.00000       22656.00|      17.60000       24921.60|      16.00000       22656.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 303-07449               65.000  Mg   |      18.00000        1170.00|      20.00000        1300.00|      20.00000        1300.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0020 304-07493               27.000  Mg   |     175.00000        4725.00|     160.00000        4320.00|     175.00000        4725.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0021 306-08043              172.000  m2   |      12.50000        2150.00|      12.00000        2064.00|      25.00000        4300.00 
  MILLING, TRANSITION                     |                             |                             | 
0022 401-07321              324.000  Mg   |      64.00000       20736.00|      60.00000       19440.00|      65.00000       21060.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 401-07390              480.000  Mg   |      53.00000       25440.00|      51.00000       24480.00|      55.00000       26400.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0024 401-07423             1564.000  Mg   |      46.00000       71944.00|      45.00000       70380.00|      47.00000       73508.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0025 402-07432              681.000  Mg   |      61.00000       41541.00|      51.00000       34731.00|      62.00000       42222.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07435               40.000  Mg   |      69.90000        2796.00|      76.00000        3040.00|      70.00000        2800.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0027 404-05511             1829.000  m2   |       2.10000        3840.90|       7.00000       12803.00|       2.00000        3658.00 
  SEAL COAT, 2                            |                             |                             | 
0028 405-05518             1829.000  m2   |       0.74000        1353.46|       0.06000         109.74|       0.75000        1371.75 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0029 406-05520               18.000  Mg   |     230.00000        4140.00|     230.00000        4140.00|     230.00000        4140.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-94689                4.000  EACH |    2300.00000        9200.00|    2222.00000        8888.00|    2000.00000        8000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105              168.000  m    |      44.00000        7392.00|      48.00000        8064.00|      44.00000        7392.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0032 603-03692               39.000  m    |      83.00000        3237.00|     100.00000        3900.00|      92.00000        3588.00 
  FENCE, WOOD                             |                             |                             | 
0033 603-06040              710.000  m    |      15.00000       10650.00|      18.50000       13135.00|      17.00000       12070.00 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   691,679.03                                                   ROUTE : 244 
     CALL ORDER   : 131                     CONTRACT ID : R -26299-A                   COUNTIES : RUSH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1310611         |(   3  ) 35-1875662 
                                          |MILESTONE CONTRACTORS, L.P.  |DUNCAN ROBERTSON INC         |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 611-06497                2.000  EACH |     165.00000         330.00|     180.00000         360.00|     165.00000         330.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0035 615-06490               24.000  EACH |     125.00000        3000.00|     110.00000        2640.00|     100.00000        2400.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0036 615-06505                5.000  EACH |     500.00000        2500.00|     525.00000        2625.00|     475.00000        2375.00 
  MONUMENT, B                             |                             |                             | 
0037 616-02320             1620.000  m2   |       1.80000        2916.00|       3.50000        5670.00|       3.00000        4860.00 
  GEOTEXTILES                             |                             |                             | 
0038 616-05689              240.000  Mg   |      31.00000        7440.00|      25.00000        6000.00|      35.00000        8400.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0039 616-06451              452.000  Mg   |      25.00000       11300.00|      25.00000       11300.00|      30.00000       13560.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0040 621-01004                2.000  EACH |     775.00000        1550.00|     850.00000        1700.00|     750.00000        1500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06545                1.000  Mg   |     595.00000         595.00|     625.00000         625.00|     580.00000         580.00 
  FERTILIZER                              |                             |                             | 
0042 621-06548               33.000  kg   |      34.00000        1122.00|      40.00000        1320.00|      33.00000        1089.00 
  SEED MIXTURE, CV                        |                             |                             | 
0043 621-06553              200.000  kg   |      10.75000        2150.00|      11.50000        2300.00|      11.00000        2200.00 
  SEED MIXTURE, R                         |                             |                             | 
0044 621-06557               48.000  kg   |       6.00000         288.00|       6.50000         312.00|       6.00000         288.00 
  SEED MIXTURE, T                         |                             |                             | 
0045 621-06565                7.000  Mg   |     245.00000        1715.00|     260.00000        1820.00|     237.00000        1659.00 
  MULCHING MATERIAL                       |                             |                             | 
0046 621-06567               28.000  kL   |       1.05000          29.40|       1.10000          30.80|       1.00000          28.00 
  WATER                                   |                             |                             | 
0047 621-06574             1144.000  m2   |       4.00000        4576.00|       3.50000        4004.00|       3.25000        3718.00 
  SODDING                                 |                             |                             | 
0048 621-06575              389.000  m2   |       4.00000        1556.00|       3.50000        1361.50|       3.25000        1264.25 
  SODDING, NURSERY                        |                             |                             | 
0049 714-04802              105.000  m2   |     145.00000       15225.00|     120.00000       12600.00|     120.00000       12600.00 
  CONCRETE MODULAR BLOCK WALL             |                             |                             | 
0050 715-05136               36.000  m    |     550.00000       19800.00|     345.00000       12420.00|     500.00000       18000.00 
  PIPE, TYPE 1, CIRCULAR, 1800 mm         |                             |                             | 
0051 715-05154              220.000  m    |      96.00000       21120.00|     110.00000       24200.00|     110.00000       24200.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0052 715-06357                2.000  EACH |    4000.00000        8000.00|    2000.00000        4000.00|    1600.00000        3200.00 
  CONCRETE ANCHOR, 1800 mm                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   691,679.03                                                   ROUTE : 244 
     CALL ORDER   : 131                     CONTRACT ID : R -26299-A                   COUNTIES : RUSH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1310611         |(   3  ) 35-1875662 
                                          |MILESTONE CONTRACTORS, L.P.  |DUNCAN ROBERTSON INC         |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 715-46020                1.000  EACH |     270.00000         270.00|     300.00000         300.00|     500.00000         500.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0054 720-45410                2.000  EACH |    1875.00000        3750.00|    2500.00000        5000.00|    1600.00000        3200.00 
  MANHOLE, C4                             |                             |                             | 
0055 720-98625                1.000  EACH |    3400.00000        3400.00|    2500.00000        2500.00|    2000.00000        2000.00 
  MANHOLE, C4, DROP                       |                             |                             | 
0056 731-93946              105.000  m2   |     120.00000       12600.00|     100.00000       10500.00|     300.00000       31500.00 
  WALL ERECTION                           |                             |                             | 
0057 731-93947               39.000  m    |      80.00000        3120.00|      75.00000        2925.00|     100.00000        3900.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0058 732-07653               90.000  Mg   |      12.00000        1080.00|      35.00000        3150.00|      25.00000        2250.00 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0059 801-04308                4.000  EACH |     207.00000         828.00|     220.00000         880.00|     200.00000         800.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0060 801-06625               32.000  EACH |     110.00000        3520.00|     115.00000        3680.00|     105.00000        3360.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0061 801-06640               13.000  EACH |     123.00000        1599.00|     135.00000        1755.00|     120.00000        1560.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0062 801-06645                1.000  EACH |      26.00000          26.00|      35.00000          35.00|      25.00000          25.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0063 801-06775                       LUMP |    1000.00000        1000.00|   10000.00000       10000.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0064 801-07119               36.000  m    |      41.00000        1476.00|      44.00000        1584.00|      40.00000        1440.00 
  BARRICADE, III-B                        |                             |                             | 
0065 802-05701               14.000  m    |      54.00000         756.00|      41.00000         574.00|      37.00000         518.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0066 808-06713             1020.000  m    |       0.55000         561.00|       0.60000         612.00|       0.55000         561.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0067 808-75240               73.000  m    |       1.05000          76.65|       1.10000          80.30|       1.00000          73.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0068 808-75245              670.000  m    |       0.85000         569.50|       0.90000         603.00|       0.85000         569.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0069 808-75996               22.000  EACH |      18.00000         396.00|      20.00000         440.00|       5.00000         110.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0070 808-75998               22.000  EACH |      93.00000        2046.00|      30.00000         660.00|      27.00000         594.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   691,679.03                                                   ROUTE : 244 
     CALL ORDER   : 131                     CONTRACT ID : R -26299-A                   COUNTIES : RUSH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1310611         |(   3  ) 35-1875662 
                                          |MILESTONE CONTRACTORS, L.P.  |DUNCAN ROBERTSON INC         |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 207-08264             3762.000  m2   |       4.75000       17869.50|       5.50000       20691.00|       3.00000       11286.00 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
     SECTION TOTALS                       |           $       578,785.00|           $       654,828.44|           $       665,665.65 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       578,785.00|           $       654,828.44|           $       665,665.65 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   691,679.03                                                   ROUTE : 244 
     CALL ORDER   : 131                     CONTRACT ID : R -26299-A                   COUNTIES : RUSH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-0999231         |(   6  ) 35-1357381 
                                          |RIETH RILEY CONSTRUCTION     |HUNT PAVING COMPANY, INC.    |O'MARA, DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   RUSH COUNTY - ON SR 244, 8.10 MILES EAST OF I-74 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12600.00000       12600.00|    6800.00000        6800.00|    9800.00000        9800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   34969.80000       34969.80|   33000.00000       33000.00|   34000.00000       34000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   20000.00000       20000.00|   19950.00000       19950.00|   19500.00000       19500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02286                1.000  EACH |   14500.00000       14500.00|    2500.00000        2500.00|   11909.23000       11909.23 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000            10795.000  m3   |      13.00000      140335.00|      17.00000      183515.00|      13.35000      144113.25 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-03371              104.000  m3   |      27.00000        2808.00|      30.00000        3120.00|      34.00000        3536.00 
  SEDIMENT REMOVE                         |                             |                             | 
0010 205-06930                4.000  Mg   |     100.00000         400.00|      50.00000         200.00|      97.00000         388.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0011 205-06931              146.000  Mg   |      38.00000        5548.00|      30.00000        4380.00|      34.00000        4964.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06934                3.000  Mg   |     425.00000        1275.00|     425.00000        1275.00|     782.06000        2346.18 
  TEMPORARY MULCHING                      |                             |                             | 
0013 205-06936              220.000  Mg   |      38.00000        8360.00|      35.00000        7700.00|      34.00000        7480.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937              370.000  m    |       4.55000        1683.50|       4.60000        1702.00|       6.35000        2349.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 205-06938               42.000  m    |      45.00000        1890.00|      30.00000        1260.00|      70.00000        2940.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0017 211-07454              675.000  m3   |      29.00000       19575.00|      50.00000       33750.00|      49.00000       33075.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448             1416.000  Mg   |      21.00000       29736.00|      16.00000       22656.00|      15.95000       22585.20 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 303-07449               65.000  Mg   |      46.00000        2990.00|      30.00000        1950.00|      19.00000        1235.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0020 304-07493               27.000  Mg   |     180.00000        4860.00|     145.00000        3915.00|     193.00000        5211.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0021 306-08043              172.000  m2   |      11.00000        1892.00|      14.00000        2408.00|      14.00000        2408.00 
  MILLING, TRANSITION                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   691,679.03                                                   ROUTE : 244 
     CALL ORDER   : 131                     CONTRACT ID : R -26299-A                   COUNTIES : RUSH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-0999231         |(   6  ) 35-1357381 
                                          |RIETH RILEY CONSTRUCTION     |HUNT PAVING COMPANY, INC.    |O'MARA, DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 401-07321              324.000  Mg   |      55.00000       17820.00|      55.00000       17820.00|      59.00000       19116.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 401-07390              480.000  Mg   |      47.00000       22560.00|      47.00000       22560.00|      49.00000       23520.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0024 401-07423             1564.000  Mg   |      41.40000       64749.60|      41.00000       64124.00|      49.00000       76636.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0025 402-07432              681.000  Mg   |      47.00000       32007.00|      47.00000       32007.00|      59.00000       40179.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07435               40.000  Mg   |      72.00000        2880.00|      72.00000        2880.00|     117.00000        4680.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0027 404-05511             1829.000  m2   |       6.50000       11888.50|       6.50000       11888.50|       3.50000        6401.50 
  SEAL COAT, 2                            |                             |                             | 
0028 405-05518             1829.000  m2   |       0.05000          91.45|       0.01000          18.29|       1.00000        1829.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0029 406-05520               18.000  Mg   |     210.00000        3780.00|     210.00000        3780.00|     200.00000        3600.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-94689                4.000  EACH |    2020.00000        8080.00|    2000.00000        8000.00|    2020.00000        8080.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105              168.000  m    |      43.75000        7350.00|      43.00000        7224.00|      43.75000        7350.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0032 603-03692               39.000  m    |      91.00000        3549.00|      65.00000        2535.00|      91.00000        3549.00 
  FENCE, WOOD                             |                             |                             | 
0033 603-06040              710.000  m    |      16.70000       11857.00|      16.50000       11715.00|      16.70000       11857.00 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0034 611-06497                2.000  EACH |     165.00000         330.00|     165.00000         330.00|     165.00000         330.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0035 615-06490               24.000  EACH |     100.00000        2400.00|     100.00000        2400.00|     100.00000        2400.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0036 615-06505                5.000  EACH |     475.00000        2375.00|     475.00000        2375.00|     475.00000        2375.00 
  MONUMENT, B                             |                             |                             | 
0037 616-02320             1620.000  m2   |       2.50000        4050.00|       2.00000        3240.00|       2.00000        3240.00 
  GEOTEXTILES                             |                             |                             | 
0038 616-05689              240.000  Mg   |      55.00000       13200.00|      30.00000        7200.00|      24.00000        5760.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0039 616-06451              452.000  Mg   |      32.00000       14464.00|      30.00000       13560.00|      24.00000       10848.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0040 621-01004                2.000  EACH |     750.00000        1500.00|     750.00000        1500.00|     650.00000        1300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   691,679.03                                                   ROUTE : 244 
     CALL ORDER   : 131                     CONTRACT ID : R -26299-A                   COUNTIES : RUSH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-0999231         |(   6  ) 35-1357381 
                                          |RIETH RILEY CONSTRUCTION     |HUNT PAVING COMPANY, INC.    |O'MARA, DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-06545                1.000  Mg   |     580.00000         580.00|     580.00000         580.00|     387.89000         387.89 
  FERTILIZER                              |                             |                             | 
0042 621-06548               33.000  kg   |      33.00000        1089.00|      33.00000        1089.00|      90.38000        2982.54 
  SEED MIXTURE, CV                        |                             |                             | 
0043 621-06553              200.000  kg   |      10.59000        2118.00|      10.60000        2120.00|      11.17000        2234.00 
  SEED MIXTURE, R                         |                             |                             | 
0044 621-06557               48.000  kg   |       5.90000         283.20|       5.90000         283.20|      10.32000         495.36 
  SEED MIXTURE, T                         |                             |                             | 
0045 621-06565                7.000  Mg   |     236.00000        1652.00|     236.00000        1652.00|     681.73000        4772.11 
  MULCHING MATERIAL                       |                             |                             | 
0046 621-06567               28.000  kL   |       1.00000          28.00|       1.00000          28.00|       1.00000          28.00 
  WATER                                   |                             |                             | 
0047 621-06574             1144.000  m2   |       3.22000        3683.68|       3.20000        3660.80|       4.49000        5136.56 
  SODDING                                 |                             |                             | 
0048 621-06575              389.000  m2   |       3.22000        1252.58|       3.20000        1244.80|       4.49000        1746.61 
  SODDING, NURSERY                        |                             |                             | 
0049 714-04802              105.000  m2   |     110.00000       11550.00|      80.00000        8400.00|      95.00000        9975.00 
  CONCRETE MODULAR BLOCK WALL             |                             |                             | 
0050 715-05136               36.000  m    |     415.00000       14940.00|     350.00000       12600.00|     687.00000       24732.00 
  PIPE, TYPE 1, CIRCULAR, 1800 mm         |                             |                             | 
0051 715-05154              220.000  m    |     195.00000       42900.00|     145.00000       31900.00|     149.00000       32780.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0052 715-06357                2.000  EACH |    1500.00000        3000.00|    1700.00000        3400.00|    2400.00000        4800.00 
  CONCRETE ANCHOR, 1800 mm                |                             |                             | 
0053 715-46020                1.000  EACH |     350.00000         350.00|     200.00000         200.00|     623.00000         623.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0054 720-45410                2.000  EACH |    2600.00000        5200.00|    2200.00000        4400.00|    1398.00000        2796.00 
  MANHOLE, C4                             |                             |                             | 
0055 720-98625                1.000  EACH |    3500.00000        3500.00|    3800.00000        3800.00|    2897.00000        2897.00 
  MANHOLE, C4, DROP                       |                             |                             | 
0056 731-93946              105.000  m2   |     250.00000       26250.00|     150.00000       15750.00|     131.00000       13755.00 
  WALL ERECTION                           |                             |                             | 
0057 731-93947               39.000  m    |      55.00000        2145.00|      50.00000        1950.00|      43.00000        1677.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0058 732-07653               90.000  Mg   |      13.00000        1170.00|      12.00000        1080.00|      29.00000        2610.00 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0059 801-04308                4.000  EACH |     345.00000        1380.00|     200.00000         800.00|     200.00000         800.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0060 801-06625               32.000  EACH |      94.00000        3008.00|     105.00000        3360.00|     105.00000        3360.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   691,679.03                                                   ROUTE : 244 
     CALL ORDER   : 131                     CONTRACT ID : R -26299-A                   COUNTIES : RUSH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-0999231         |(   6  ) 35-1357381 
                                          |RIETH RILEY CONSTRUCTION     |HUNT PAVING COMPANY, INC.    |O'MARA, DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 801-06640               13.000  EACH |     124.00000        1612.00|     120.00000        1560.00|     120.00000        1560.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0062 801-06645                1.000  EACH |     100.00000         100.00|      25.00000          25.00|      25.00000          25.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0063 801-06775                       LUMP |    6000.00000        6000.00|    3500.00000        3500.00|   35000.00000       35000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0064 801-07119               36.000  m    |      29.00000        1044.00|      40.00000        1440.00|      40.00000        1440.00 
  BARRICADE, III-B                        |                             |                             | 
0065 802-05701               14.000  m    |      37.00000         518.00|      37.00000         518.00|      37.15000         520.10 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0066 808-06713             1020.000  m    |       0.88000         897.60|       0.53000         540.60|       0.53000         540.60 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0067 808-75240               73.000  m    |       1.33000          97.09|       1.00000          73.00|       1.00000          73.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0068 808-75245              670.000  m    |       1.20000         804.00|       0.82000         549.40|       0.82000         549.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0069 808-75996               22.000  EACH |      12.00000         264.00|      10.00000         220.00|      17.50000         385.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0070 808-75998               22.000  EACH |      48.00000        1056.00|      26.50000         583.00|      26.50000         583.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0071 207-08264             3762.000  m2   |       0.00000           0.00|       5.00000       18810.00|       3.75000       14107.50 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
     SECTION TOTALS                       |           $       666,828.00|           $       671,356.59|           $       714,264.53 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       666,828.00|           $       671,356.59|           $       714,264.53 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   691,679.03                                                   ROUTE : 244 
     CALL ORDER   : 131                     CONTRACT ID : R -26299-A                   COUNTIES : RUSH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   RUSH COUNTY - ON SR 244, 8.10 MILES EAST OF I-74 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7500.00000        7500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   37000.00000       37000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   20000.00000       20000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02286                1.000  EACH |   15000.00000       15000.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000            10795.000  m3   |      14.00000      151130.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-03371              104.000  m3   |      35.00000        3640.00|                             | 
  SEDIMENT REMOVE                         |                             |                             | 
0010 205-06930                4.000  Mg   |      80.00000         320.00|                             | 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0011 205-06931              146.000  Mg   |      40.00000        5840.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06934                3.000  Mg   |     435.00000        1305.00|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0013 205-06936              220.000  Mg   |      45.00000        9900.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937              370.000  m    |       5.00000        1850.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 205-06938               42.000  m    |     100.00000        4200.00|                             | 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0017 211-07454              675.000  m3   |      30.00000       20250.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448             1416.000  Mg   |      25.00000       35400.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 303-07449               65.000  Mg   |      40.00000        2600.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0020 304-07493               27.000  Mg   |     145.00000        3915.00|                             | 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0021 306-08043              172.000  m2   |      12.00000        2064.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   691,679.03                                                   ROUTE : 244 
     CALL ORDER   : 131                     CONTRACT ID : R -26299-A                   COUNTIES : RUSH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 401-07321              324.000  Mg   |      55.00000       17820.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 401-07390              480.000  Mg   |      47.00000       22560.00|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0024 401-07423             1564.000  Mg   |      42.00000       65688.00|                             | 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0025 402-07432              681.000  Mg   |      47.00000       32007.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07435               40.000  Mg   |      72.00000        2880.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0027 404-05511             1829.000  m2   |       6.50000       11888.50|                             | 
  SEAL COAT, 2                            |                             |                             | 
0028 405-05518             1829.000  m2   |       0.10000         182.90|                             | 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0029 406-05520               18.000  Mg   |     210.00000        3780.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-94689                4.000  EACH |    2200.00000        8800.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105              168.000  m    |      42.00000        7056.00|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0032 603-03692               39.000  m    |      80.00000        3120.00|                             | 
  FENCE, WOOD                             |                             |                             | 
0033 603-06040              710.000  m    |      15.00000       10650.00|                             | 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0034 611-06497                2.000  EACH |     160.00000         320.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0035 615-06490               24.000  EACH |     120.00000        2880.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0036 615-06505                5.000  EACH |     500.00000        2500.00|                             | 
  MONUMENT, B                             |                             |                             | 
0037 616-02320             1620.000  m2   |       3.00000        4860.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0038 616-05689              240.000  Mg   |      45.00000       10800.00|                             | 
  RIPRAP, CLASS 2                         |                             |                             | 
0039 616-06451              452.000  Mg   |      40.00000       18080.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0040 621-01004                2.000  EACH |     750.00000        1500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   691,679.03                                                   ROUTE : 244 
     CALL ORDER   : 131                     CONTRACT ID : R -26299-A                   COUNTIES : RUSH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-06545                1.000  Mg   |     600.00000         600.00|                             | 
  FERTILIZER                              |                             |                             | 
0042 621-06548               33.000  kg   |      35.00000        1155.00|                             | 
  SEED MIXTURE, CV                        |                             |                             | 
0043 621-06553              200.000  kg   |      11.00000        2200.00|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0044 621-06557               48.000  kg   |       6.00000         288.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0045 621-06565                7.000  Mg   |     250.00000        1750.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0046 621-06567               28.000  kL   |       1.00000          28.00|                             | 
  WATER                                   |                             |                             | 
0047 621-06574             1144.000  m2   |       3.50000        4004.00|                             | 
  SODDING                                 |                             |                             | 
0048 621-06575              389.000  m2   |       3.50000        1361.50|                             | 
  SODDING, NURSERY                        |                             |                             | 
0049 714-04802              105.000  m2   |     150.00000       15750.00|                             | 
  CONCRETE MODULAR BLOCK WALL             |                             |                             | 
0050 715-05136               36.000  m    |     725.00000       26100.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 1800 mm         |                             |                             | 
0051 715-05154              220.000  m    |     210.00000       46200.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0052 715-06357                2.000  EACH |    1850.00000        3700.00|                             | 
  CONCRETE ANCHOR, 1800 mm                |                             |                             | 
0053 715-46020                1.000  EACH |     850.00000         850.00|                             | 
  PIPE END SECTION, 600 mm                |                             |                             | 
0054 720-45410                2.000  EACH |    3000.00000        6000.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0055 720-98625                1.000  EACH |    3400.00000        3400.00|                             | 
  MANHOLE, C4, DROP                       |                             |                             | 
0056 731-93946              105.000  m2   |     265.00000       27825.00|                             | 
  WALL ERECTION                           |                             |                             | 
0057 731-93947               39.000  m    |     110.00000        4290.00|                             | 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0058 732-07653               90.000  Mg   |      50.00000        4500.00|                             | 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0059 801-04308                4.000  EACH |     200.00000         800.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0060 801-06625               32.000  EACH |     125.00000        4000.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   691,679.03                                                   ROUTE : 244 
     CALL ORDER   : 131                     CONTRACT ID : R -26299-A                   COUNTIES : RUSH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 801-06640               13.000  EACH |     120.00000        1560.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0062 801-06645                1.000  EACH |      25.00000          25.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0063 801-06775                       LUMP |   17000.00000       17000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0064 801-07119               36.000  m    |      40.00000        1440.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0065 802-05701               14.000  m    |      37.50000         525.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0066 808-06713             1020.000  m    |       0.55000         561.00|                             | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0067 808-75240               73.000  m    |       1.00000          73.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0068 808-75245              670.000  m    |       0.85000         569.50|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0069 808-75996               22.000  EACH |      20.00000         440.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0070 808-75998               22.000  EACH |      35.00000         770.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0071 207-08264             3762.000  m2   |       6.15000       23136.30|                             | 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
     SECTION TOTALS                       |           $       750,189.70|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       750,189.70|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   941,016.27                                                   ROUTE : 38 
     CALL ORDER   : 161                     CONTRACT ID : R -26816-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       898,866.05  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       937,641.10  104.3138% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,057,824.70  117.6844% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2  ) 35-1917625          |(   3  ) 35-0918397 
                                          |ISOM, JACK CONSTRUCTION CO   |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   27000.00000       27000.00|   25000.00000       25000.00|   23200.00000       23200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    1750.00000       21000.00|    1750.00000       21000.00|    2094.94000       25139.28 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   55000.00000       55000.00|   46800.00000       46800.00|   87374.43000       87374.43 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    8000.00000        8000.00|   20000.00000       20000.00|   17614.52000       17614.52 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241               77.000  m    |      22.00000        1694.00|      19.00000        1463.00|      18.50000        1424.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-03000                       LUMP |    8500.00000        8500.00|   11000.00000       11000.00|    5573.66000        5573.66 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0009 202-60820              720.000  m2   |       5.00000        3600.00|       4.65000        3348.00|       4.97000        3578.40 
  SURFACE MILLING, ASPHALT                |                             |                             | 
0010 203-02000             9995.000  m3   |       8.00000       79960.00|      12.50000      124937.50|      17.80000      177911.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-02224              672.000  m    |       6.00000        4032.00|       4.50000        3024.00|       4.95000        3326.40 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  PERIMETER PROTECTION                    |                             |                             | 
0012 205-06932              115.000  m    |      45.00000        5175.00|      30.50000        3507.50|      33.20000        3818.00 
  TEMPORARY CHECK DAM, STRAW BALES ,      |                             |                             | 
  MODIFIED                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   941,016.27                                                   ROUTE : 38 
     CALL ORDER   : 161                     CONTRACT ID : R -26816-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |ISOM, JACK CONSTRUCTION CO   |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 207-08263            11085.000  m2   |       4.15000       46002.75|       4.05000       44894.25|       4.55000       50436.75 
  SUBGRATE TREATMENT, TYPE IA             |                             |                             | 
0014 211-07454              174.000  m3   |      17.00000        2958.00|      25.00000        4350.00|      40.51000        7048.74 
  STRUCTURE BACKFILL                      |                             |                             | 
0015 213-52830                3.000  m3   |     350.00000        1050.00|     195.00000         585.00|     900.22000        2700.66 
  FLOWABLE MORTAR                         |                             |                             | 
0016 303-01180             2391.000  Mg   |      13.50000       32278.50|      17.00000       40647.00|      16.55000       39571.05 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0017 306-08043              500.000  m2   |       4.00000        2000.00|       8.20000        4100.00|       6.03000        3015.00 
  MILLING, TRANSITION                     |                             |                             | 
0018 401-06264                       LUMP |    2200.00000        2200.00|    1900.00000        1900.00|    1917.26000        1917.26 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07327             1165.000  Mg   |      48.50000       56502.50|      56.00000       65240.00|      42.79000       49850.35 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 MM       |                             |                             | 
0020 401-07397             1138.000  Mg   |      42.00000       47796.00|      41.75000       47511.50|      39.17000       44575.46 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0021 401-07423             4027.000  Mg   |      37.00000      148999.00|      41.75000      168127.25|      32.89000      132448.03 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0022 401-07429             1072.000  Mg   |      45.50000       48776.00|      40.50000       43416.00|      41.85000       44863.20 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OGC19.0 |                             |                             | 
  MM                                      |                             |                             | 
0023 405-05517               20.000  Mg   |     575.00000       11500.00|     400.00000        8000.00|     512.29000       10245.80 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0024 406-05520                4.000  Mg   |     375.00000        1500.00|     325.00000        1300.00|     199.84000         799.36 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01700                1.000  EACH |    2300.00000        2300.00|    2100.00000        2100.00|    2050.00000        2050.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0026 601-02621               21.000  m    |      58.00000        1218.00|      54.00000        1134.00|      52.00000        1092.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING,     |                             |                             | 
  MODIFIED                                |                             |                             | 
0027 601-94689                1.000  EACH |    2900.00000        2900.00|    2500.00000        2500.00|    2425.00000        2425.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 610-07486              545.000  Mg   |      75.00000       40875.00|      72.00000       39240.00|      65.51000       35702.95 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0029 611-06497                4.000  EACH |     195.00000         780.00|     177.00000         708.00|     175.00000         700.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0030 611-06498                2.000  EACH |     290.00000         580.00|     253.00000         506.00|     250.00000         500.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   941,016.27                                                   ROUTE : 38 
     CALL ORDER   : 161                     CONTRACT ID : R -26816-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |ISOM, JACK CONSTRUCTION CO   |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 611-95023                1.000  EACH |     355.00000         355.00|     228.00000         228.00|     225.00000         225.00 
  MAILBOX ASSEMBLY, RESET                 |                             |                             | 
0032 615-06490               28.000  EACH |     150.00000        4200.00|     107.00000        2996.00|     105.00000        2940.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0033 615-06505                8.000  EACH |     675.00000        5400.00|     510.00000        4080.00|     500.00000        4000.00 
  MONUMENT, B                             |                             |                             | 
0034 616-02320              630.000  m2   |       5.50000        3465.00|       3.40000        2142.00|       1.13000         711.90 
  GEOTEXTILES                             |                             |                             | 
0035 616-05688               99.000  Mg   |      45.00000        4455.00|      47.00000        4653.00|      56.26000        5569.74 
  RIPRAP, CLASS 1                         |                             |                             | 
0036 616-06405              273.000  Mg   |      22.00000        6006.00|      32.00000        8736.00|      50.07000       13669.11 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 616-06451              124.000  Mg   |      25.00000        3100.00|      41.00000        5084.00|      54.01000        6697.24 
  RIPRAP, UNIFORM                         |                             |                             | 
0038 621-01004                4.000  EACH |     700.00000        2800.00|     446.00000        1784.00|     425.00000        1700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0039 621-06545                1.000  Mg   |     425.00000         425.00|     650.00000         650.00|     642.00000         642.00 
  FERTILIZER                              |                             |                             | 
0040 621-06553              212.000  kg   |       8.00000        1696.00|       6.85000        1452.20|       6.76000        1433.12 
  SEED MIXTURE, R                         |                             |                             | 
0041 621-06557               50.000  kg   |       9.15000         457.50|      10.90000         545.00|      10.80000         540.00 
  SEED MIXTURE, T                         |                             |                             | 
0042 621-06565                8.000  Mg   |     500.00000        4000.00|     495.00000        3960.00|     491.00000        3928.00 
  MULCHING MATERIAL                       |                             |                             | 
0043 621-06567               82.000  kL   |       1.00000          82.00|       0.57000          46.74|       0.55000          45.10 
  WATER                                   |                             |                             | 
0044 621-06574             1162.000  m2   |       5.00000        5810.00|       3.40000        3950.80|       3.35000        3892.70 
  SODDING                                 |                             |                             | 
0045 621-06575             4554.000  m2   |       5.00000       22770.00|       3.40000       15483.60|       3.35000       15255.90 
  SODDING, NURSERY                        |                             |                             | 
0046 622-52436                6.000  EACH |      22.00000         132.00|      26.00000         156.00|      25.00000         150.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0047 714-93641               47.000  m    |     750.00000       35250.00|     640.00000       30080.00|    1069.01000       50243.47 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1200 mm x 900 mm              |                             |                             | 
0048 714-93978               13.500  m    |     575.00000        7762.50|     570.00000        7695.00|    1350.33000       18229.46 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1200 mm x 600 mm              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   941,016.27                                                   ROUTE : 38 
     CALL ORDER   : 161                     CONTRACT ID : R -26816-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |ISOM, JACK CONSTRUCTION CO   |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 715-05019               22.500  m    |     207.00000        4657.50|     180.00000        4050.00|     315.08000        7089.30 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0050 715-05048             1082.000  m    |       9.00000        9738.00|       9.20000        9954.40|       9.10000        9846.20 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0051 715-05115              145.000  m    |      25.00000        3625.00|      34.00000        4930.00|      12.78000        1853.10 
  PIPE, TYPE 1, CIRCULAR, 150 mm          |                             |                             | 
0052 715-05125               24.000  m    |     190.00000        4560.00|     170.00000        4080.00|     281.32000        6751.68 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                             |                             | 
0053 715-05151               36.000  m    |     127.00000        4572.00|     105.00000        3780.00|     185.67000        6684.12 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0054 715-05152              177.500  m    |     132.00000       23430.00|      93.00000       16507.50|     213.80000       37949.50 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0055 715-05173               18.500  m    |     125.00000        2312.50|     142.00000        2627.00|     253.19000        4684.02 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0056 715-05363               22.000  m    |     208.00000        4576.00|     195.00000        4290.00|     354.46000        7798.12 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.17  |                             |                             | 
  m2                                      |                             |                             | 
0057 715-05946                2.000  EACH |     955.00000        1910.00|    1250.00000        2500.00|    1125.28000        2250.56 
  SAFETY METAL END SECTION, 6:1, 525 mm   |                             |                             | 
0058 715-46005                1.000  EACH |     225.00000         225.00|     445.00000         445.00|     731.43000         731.43 
  PIPE END SECTION, 375 mm                |                             |                             | 
0059 715-46010                1.000  EACH |     295.00000         295.00|     355.00000         355.00|     787.69000         787.69 
  PIPE END SECTION, 450 mm                |                             |                             | 
0060 715-46020                4.000  EACH |     485.00000        1940.00|     800.00000        3200.00|     872.09000        3488.36 
  PIPE END SECTION, 600 mm                |                             |                             | 
0061 715-46040                2.000  EACH |     625.00000        1250.00|     900.00000        1800.00|    1575.39000        3150.78 
  PIPE END SECTION, 900 mm                |                             |                             | 
0062 715-46055                2.000  EACH |     550.00000        1100.00|     700.00000        1400.00|    1209.67000        2419.34 
  PIPE END SECTION, MIN. AREA .17 m2      |                             |                             | 
0063 718-06531                6.000  EACH |    2200.00000       13200.00|     425.00000        2550.00|     420.00000        2520.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0064 718-52610              211.000  m3   |      35.00000        7385.00|      26.00000        5486.00|      25.78000        5439.58 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0065 718-99153             2068.000  m2   |       2.85000        5893.80|       1.55000        3205.40|       1.50000        3102.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0066 720-45030                1.000  EACH |    1500.00000        1500.00|    1550.00000        1550.00|    1912.97000        1912.97 
  INLET, E7                               |                             |                             | 
0067 720-45035                2.000  EACH |    1550.00000        3100.00|    1500.00000        3000.00|    1969.23000        3938.46 
  INLET, F7                               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 161 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   941,016.27                                                   ROUTE : 38 
     CALL ORDER   : 161                     CONTRACT ID : R -26816-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |ISOM, JACK CONSTRUCTION CO   |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0068 801-04308                6.000  EACH |     325.00000        1950.00|     300.00000        1800.00|     295.00000        1770.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0069 801-06605               14.000  EACH |     135.00000        1890.00|     123.00000        1722.00|     120.00000        1680.00 
  BARRICADE, IIIA                         |                             |                             | 
0070 801-06606               14.000  EACH |     162.00000        2268.00|     150.00000        2100.00|     145.00000        2030.00 
  BARRICADE, IIIB                         |                             |                             | 
0071 801-06625               26.000  EACH |      90.00000        2340.00|      72.00000        1872.00|      70.00000        1820.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0072 801-06640               16.000  EACH |     108.00000        1728.00|      87.00000        1392.00|      85.00000        1360.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0073 801-06775                       LUMP |    8200.00000        8200.00|   12300.00000       12300.00|   17924.50000       17924.50 
  MAINTAINING TRAFFIC                     |                             |                             | 
0074 802-05701               17.000  m    |      40.00000         680.00|      33.00000         561.00|      32.25000         548.25 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0075 802-05702               33.000  m    |      24.50000         808.50|      20.80000         686.40|      20.80000         686.40 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0076 802-76025                1.000  m2   |     325.00000         325.00|     276.00000         276.00|     272.00000         272.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0077 802-76035                5.000  m2   |     195.00000         975.00|     182.00000         910.00|     178.00000         890.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0078 808-06703             2068.000  m    |       1.00000        2068.00|       0.82000        1695.76|       0.80000        1654.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0079 808-75245             2215.000  m    |       1.00000        2215.00|       0.82000        1816.30|       0.80000        1772.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0080 808-75290              120.000  m    |      13.00000        1560.00|      11.20000        1344.00|      11.00000        1320.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                             |                             | 
0081 808-75297               18.000  m    |      15.00000         270.00|      12.00000         216.00|      11.80000         212.40 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0082 808-75320                6.000  EACH |      80.00000         480.00|      52.00000         312.00|      52.00000         312.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0083 808-75325                3.000  EACH |      98.00000         294.00|      68.00000         204.00|      68.00000         204.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   941,016.27                                                   ROUTE : 38 
     CALL ORDER   : 161                     CONTRACT ID : R -26816-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |ISOM, JACK CONSTRUCTION CO   |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0084 808-75996               25.000  EACH |       8.00000         200.00|      20.00000         500.00|       5.00000         125.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0085 808-75998              120.000  EACH |      25.00000        3000.00|      18.00000        2160.00|      17.25000        2070.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       898,866.05|           $       937,641.10|           $     1,057,824.70 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       898,866.05|           $       937,641.10|           $     1,057,824.70 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,677,058.15                                                   ROUTE : CITY 
     CALL ORDER   : 185                     CONTRACT ID : R -27259-B                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/18/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0999231     HUNT PAVING COMPANY, INC.                                                  $     1,715,605.53  100.0000% 
   2   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                            $     1,756,775.51  102.3997% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,822,330.00  106.2208% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2  ) 35-1151771          |(   3  ) 35-0918397 
                                          |HUNT PAVING COMPANY, INC.    |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |   30000.00000       30000.00|   30000.00000       30000.00|   34000.00000       34000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1300.00000       15600.00|    1500.00000       18000.00|    2200.00000       26400.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   85000.00000       85000.00|   87800.00000       87800.00|   53501.13000       53501.13 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   34000.00000       34000.00|   75000.00000       75000.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 203-02000             3519.000  m3   |      34.00000      119646.00|      17.00000       59823.00|      35.00000      123165.00 
  EXCAVATION, COMMON                      |                             |                             | 
0008 203-02070               15.000  m3   |      20.00000         300.00|     100.00000        1500.00|      35.00000         525.00 
  BORROW                                  |                             |                             | 
0009 205-06932               32.000  m    |      28.50000         912.00|      28.00000         896.00|      27.00000         864.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0010 205-06933                8.000  EACH |      74.59000         596.72|      74.00000         592.00|      71.00000         568.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0011 205-06937              590.000  m    |       5.54000        3268.60|       5.40000        3186.00|       5.30000        3127.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 207-07498            12721.000  m2   |       4.50000       57244.50|       4.50000       57244.50|       3.90000       49611.90 
  SUBGRADE TREATMENT, TYPE A              |                             |                             | 
0013 211-07454             4278.000  m3   |      15.00000       64170.00|      17.00000       72726.00|      22.00000       94116.00 
  STRUCTURE BACKFILL                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,677,058.15                                                   ROUTE : CITY 
     CALL ORDER   : 185                     CONTRACT ID : R -27259-B                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2   ) 35-1151771         |(   3  ) 35-0918397 
                                          |HUNT PAVING COMPANY, INC.    |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 301-07448              516.000  Mg   |      23.46000       12105.36|      16.20000        8359.20|      30.00000       15480.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 304-07491              102.000  Mg   |      85.25000        8695.50|      80.00000        8160.00|      65.00000        6630.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0016 306-08033             2187.000  m2   |       3.25000        7107.75|       2.00000        4374.00|       4.50000        9841.50 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0017 401-06264                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1500.00000        1500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07328             1796.000  Mg   |      50.00000       89800.00|      49.00000       88004.00|      60.00000      107760.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0019 401-07398             2890.000  Mg   |      38.00000      109820.00|      37.00000      106930.00|      40.00000      115600.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0020 401-07408             4461.000  Mg   |      34.00000      151674.00|      33.10000      147659.10|      40.00000      178440.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0021 401-07429             2554.000  Mg   |      44.00000      112376.00|      43.10000      110077.40|      40.00000      102160.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OGC19.0 |                             |                             | 
  MM                                      |                             |                             | 
0022 402-07452             1274.000  Mg   |      40.00000       50960.00|      38.80000       49431.20|      45.00000       57330.00 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0023 406-05520               20.000  Mg   |     106.56000        2131.20|     100.00000        2000.00|     200.00000        4000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 604-07894               60.000  m2   |     110.00000        6600.00|     175.80000       10548.00|      80.00000        4800.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0025 604-07896               56.000  m2   |     120.42000        6743.52|     177.15000        9920.40|      80.00000        4480.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0026 604-07902               80.000  m2   |     150.00000       12000.00|     185.00000       14800.00|      80.00000        6400.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0027 604-91531             1823.000  m2   |      25.95000       47306.85|      32.75000       59703.25|      35.00000       63805.00 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0028 605-05524                2.000  m    |     532.78000        1065.56|     500.00000        1000.00|     750.00000        1500.00 
  CENTER CURB, A, HMA                     |                             |                             | 
0029 605-06150             1678.000  m    |      44.01000       73848.78|      41.00000       68798.00|      40.00000       67120.00 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0030 605-06155              100.000  m    |      84.48000        8448.00|      97.70000        9770.00|      40.00000        4000.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0031 611-05330             1670.000  m2   |      40.69000       67952.30|      45.70000       76319.00|      40.00000       66800.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  150 mm                                  |                             |                             | 
0032 615-06505                6.000  EACH |     426.23000        2557.38|     420.00000        2520.00|     400.00000        2400.00 
  MONUMENT, B                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,677,058.15                                                   ROUTE : CITY 
     CALL ORDER   : 185                     CONTRACT ID : R -27259-B                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2   ) 35-1151771         |(   3  ) 35-0918397 
                                          |HUNT PAVING COMPANY, INC.    |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 615-06527                2.000  EACH |     319.67000         639.34|     315.00000         630.00|     300.00000         600.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0034 621-06567              351.000  kL   |       1.07000         375.57|       1.05000         368.55|       1.00000         351.00 
  WATER                                   |                             |                             | 
0035 621-06575            19371.000  m2   |       2.96000       57338.16|       2.90000       56175.90|       2.80000       54238.80 
  SODDING, NURSERY                        |                             |                             | 
0036 715-05048             1747.000  m    |       7.56000       13207.32|       9.40000       16421.80|       9.10000       15897.70 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0037 715-05053                4.000  m    |      72.12000         288.48|      51.45000         205.80|      50.00000         200.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0038 715-05149              740.000  m    |      89.98000       66585.20|      80.00000       59200.00|      85.00000       62900.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0039 715-05151              199.000  m    |     103.09000       20514.91|     131.00000       26069.00|     130.00000       25870.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0040 715-05152               58.000  m    |     111.99000        6495.42|     113.00000        6554.00|     140.00000        8120.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0041 715-05154              110.000  m    |     158.06000       17386.60|     219.00000       24090.00|     200.00000       22000.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0042 715-05156              660.000  m    |     182.00000      120120.00|     190.00000      125400.00|     250.00000      165000.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0043 715-05168               40.000  m    |      91.42000        3656.80|     138.00000        5520.00|      85.00000        3400.00 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                             |                             | 
0044 715-46000                7.000  EACH |     147.05000        1029.35|     217.00000        1519.00|     250.00000        1750.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
0045 715-46005                1.000  EACH |     147.05000         147.05|     189.00000         189.00|     280.00000         280.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0046 715-46030                1.000  EACH |     852.45000         852.45|     420.00000         420.00|     530.00000         530.00 
  PIPE END SECTION, 750 mm                |                             |                             | 
0047 718-06531                1.000  EACH |     690.56000         690.56|     682.50000         682.50|     660.00000         660.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0048 718-06532             1000.000  m    |       3.20000        3200.00|       3.50000        3500.00|       3.40000        3400.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0049 718-52610              396.000  m3   |      41.24000       16331.04|      43.05000       17047.80|      41.00000       16236.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0050 718-99153             3427.000  m2   |       1.64000        5620.28|       2.00000        6854.00|       1.80000        6168.60 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0051 720-04666                1.000  EACH |    1139.98000        1139.98|    1549.00000        1549.00|    1800.00000        1800.00 
  CATCH BASIN M13                         |                             |                             | 
0052 720-44000                7.000  EACH |     316.50000        2215.50|     265.00000        1855.00|     400.00000        2800.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,677,058.15                                                   ROUTE : CITY 
     CALL ORDER   : 185                     CONTRACT ID : R -27259-B                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2   ) 35-1151771         |(   3  ) 35-0918397 
                                          |HUNT PAVING COMPANY, INC.    |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 720-45030                1.000  EACH |     950.04000         950.04|    1040.00000        1040.00|    1300.00000        1300.00 
  INLET, E7                               |                             |                             | 
0054 720-45045                8.000  EACH |    1189.79000        9518.32|    1326.00000       10608.00|    1600.00000       12800.00 
  INLET, J10                              |                             |                             | 
0055 720-45055                5.000  EACH |    1189.79000        5948.95|    1362.00000        6810.00|    1600.00000        8000.00 
  INLET, M10                              |                             |                             | 
0056 720-45250                1.000  EACH |    1309.13000        1309.13|    1431.00000        1431.00|    1700.00000        1700.00 
  CATCH BASIN, K10                        |                             |                             | 
0057 720-45270                7.000  EACH |     861.80000        6032.60|     773.00000        5411.00|    1100.00000        7700.00 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0058 720-45410                3.000  EACH |    1806.15000        5418.45|    2362.00000        7086.00|    2300.00000        6900.00 
  MANHOLE, C4                             |                             |                             | 
0059 720-95409                1.000  EACH |    2689.08000        2689.08|    3246.00000        3246.00|    3400.00000        3400.00 
  MANHOLE, J4, MODIFIED                   |                             |                             | 
0060 720-95422                4.000  EACH |    2689.08000       10756.32|    3354.00000       13416.00|    3500.00000       14000.00 
  MANHOLE, J4                             |                             |                             | 
0061 720-98555                2.000  EACH |    1579.79000        3159.58|    1960.00000        3920.00|    2100.00000        4200.00 
  INLET, C15                              |                             |                             | 
0062 720-98687                3.000  EACH |    1272.11000        3816.33|    1400.00000        4200.00|    1700.00000        5100.00 
  CATCH BASIN, M10                        |                             |                             | 
0063 720-99417                2.000  EACH |    1700.20000        3400.40|    2120.00000        4240.00|    2100.00000        4200.00 
  CATCH BASIN, C15                        |                             |                             | 
0064 801-04308                4.000  EACH |     159.83000         639.32|     157.50000         630.00|     100.00000         400.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0065 801-06203             4484.000  m    |       0.28000        1255.52|       0.27000        1210.68|       0.65000        2914.60 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0066 801-06207              447.000  m    |       3.20000        1430.40|       3.15000        1408.05|       4.00000        1788.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0067 801-06218               18.000  m    |      20.41000         367.38|      20.11000         361.98|      20.00000         360.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm                       |                             |                             | 
0068 801-06625               21.000  EACH |      72.46000        1521.66|      71.40000        1499.40|      61.00000        1281.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0069 801-06640                4.000  EACH |     100.16000         400.64|      98.00000         392.00|      91.00000         364.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0070 801-06710              180.000  DAY  |      11.72000        2109.60|       7.35000        1323.00|      13.00000        2340.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0071 801-06775                       LUMP |   32000.00000       32000.00|   50483.00000       50483.00|   35000.00000       35000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,677,058.15                                                   ROUTE : CITY 
     CALL ORDER   : 185                     CONTRACT ID : R -27259-B                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2   ) 35-1151771         |(   3  ) 35-0918397 
                                          |HUNT PAVING COMPANY, INC.    |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 801-07119               32.000  m    |      29.30000         937.60|      28.80000         921.60|      20.00000         640.00 
  BARRICADE, III-B                        |                             |                             | 
0073 805-01815                4.000  EACH |    1843.43000        7373.72|    1816.50000        7266.00|    1900.00000        7600.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0074 805-01842                4.000  EACH |     873.76000        3495.04|     871.50000        3486.00|     750.00000        3000.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0075 805-01844              200.000  m    |      44.75000        8950.00|      15.40000        3080.00|      44.00000        8800.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0076 805-02152                8.000  EACH |     484.83000        3878.64|     477.75000        3822.00|     380.00000        3040.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 450mm            |                             |                             | 
0077 805-02457               16.000  EACH |     554.09000        8865.44|     703.50000       11256.00|     500.00000        8000.00 
  LOOP DETECTOR, QUADRAPOLE, 1800 mm X    |                             |                             | 
  6100 mm                                 |                             |                             | 
0078 805-78109                1.000  EACH |   13639.25000       13639.25|   13440.00000       13440.00|   14000.00000       14000.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0079 805-78205                2.000  EACH |     777.86000        1555.72|     766.50000        1533.00|     830.00000        1660.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0080 805-78230                6.000  EACH |    1236.06000        7416.36|    1218.00000        7308.00|    1300.00000        7800.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0081 805-78415                4.000  EACH |    1395.89000        5583.56|    1407.00000        5628.00|    1100.00000        4400.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0082 805-78420                4.000  EACH |     266.39000        1065.56|     262.50000        1050.00|     210.00000         840.00 
  DISCONNECT HANGER                       |                             |                             | 
0083 805-78445                1.000  EACH |     447.54000         447.54|     441.00000         441.00|     510.00000         510.00 
  SIGNAL SERVICE                          |                             |                             | 
0084 805-78467               25.000  m    |       6.82000         170.50|       6.70000         167.50|       1.25000          31.25 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0085 805-78485              246.000  m    |       5.97000        1468.62|       5.90000        1451.40|       0.91000         223.86 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0086 805-78490              287.000  m    |       6.29000        1805.23|       6.20000        1779.40|       0.97000         278.39 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0087 805-78500              172.000  m    |       7.35000        1264.20|       7.25000        1247.00|       1.15000         197.80 
  SIGNAL CABLE, 11C 14GA.                 |                             |                             | 
0088 805-78510              451.000  m    |       4.02000        1813.02|       3.90000        1758.90|       0.75000         338.25 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,677,058.15                                                   ROUTE : CITY 
     CALL ORDER   : 185                     CONTRACT ID : R -27259-B                   COUNTIES : MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2   ) 35-1151771         |(   3  ) 35-0918397 
                                          |HUNT PAVING COMPANY, INC.    |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0089 805-78785                8.000  EACH |     660.65000        5285.20|     661.50000        5292.00|     790.00000        6320.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0090 805-78925                1.000  EACH |    1097.53000        1097.53|    1081.50000        1081.50|     920.00000         920.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0091 805-81032                3.000  EACH |    2877.03000        8631.09|    2835.00000        8505.00|    2900.00000        8700.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0092 805-81060                1.000  EACH |    3090.14000        3090.14|    3045.00000        3045.00|    3500.00000        3500.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
0093 805-96121                8.000  EACH |     182.21000        1457.68|     179.55000        1436.40|     120.00000         960.00 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 
0094 805-96261              890.000  m    |       8.84000        7867.60|       8.70000        7743.00|       8.70000        7743.00 
  FIBER OPTIC CABLE, AERIAL INTERCONNECT, |                             |                             | 
  6 PAIR                                  |                             |                             | 
0095 808-06701              362.000  m    |       1.07000         387.34|       1.05000         380.10|       0.98000         354.76 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0096 808-06703              684.000  m    |       0.80000         547.20|       0.80000         547.20|       0.98000         670.32 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0097 808-75245             3343.000  m    |       0.70000        2340.10|       0.70000        2340.10|       0.98000        3276.14 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0098 808-75297               45.000  m    |       8.52000         383.40|       8.40000         378.00|      10.00000         450.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0099 808-75300              160.000  m    |       4.00000         640.00|       3.95000         632.00|       3.30000         528.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 150 mm                  |                             |                             | 
0100 808-75320                6.000  EACH |      52.21000         313.26|      51.45000         308.70|      51.00000         306.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0101 808-75325                6.000  EACH |      57.54000         345.24|      56.70000         340.20|      61.00000         366.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
     SECTION TOTALS                       |           $     1,715,605.53|           $     1,756,775.51|           $     1,822,330.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,715,605.53|           $     1,756,775.51|           $     1,822,330.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,935,801.51                                                     ROUTE : 145 
     CALL ORDER   : 201                     CONTRACT ID : R -27662-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 10/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $    13,742,476.40  100.0000% 
   2   35-1875662     CRIDER & CRIDER, INC.                                                      $    14,178,036.60  103.1694% 
   3   35-1134435     FOERTSCH CONSTRUCTION                                                      $    15,790,927.52  114.9060% 
   4   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $    16,452,751.68  119.7219% 
   5   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $    17,365,864.90  126.3663% 
   6   35-0958970     LUTGRING BROTHERS, INC.                                                    $    18,351,081.65  133.5355% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1875662          |(   3  ) 35-1134435 
                                          |GOHMANN ASPHALT & CONSTR., I |CRIDER & CRIDER, INC.        |FOERTSCH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  110000.00000      110000.00|  185000.00000      185000.00|  383000.00000      383000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               24.000  MOS  |    1400.00000       33600.00|    1700.00000       40800.00|    1700.00000       40800.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  650000.00000      650000.00|  710000.00000      710000.00|  786000.00000      786000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |  250000.00000      250000.00|  280000.00000      280000.00|  315000.00000      315000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-01261                4.000  EACH |     350.00000        1400.00|    1250.00000        5000.00|     350.00000        1400.00 
  TESTING FOR ASBESTOS                    |                             |                             | 
0008 202-02241              593.000  m    |       5.80000        3439.40|       8.00000        4744.00|       7.40000        4388.20 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02286                1.000  EACH |   17500.00000       17500.00|   15000.00000       15000.00|   15000.00000       15000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 4  |                             |                             | 
0010 202-02286                1.000  EACH |    8000.00000        8000.00|    4000.00000        4000.00|    5000.00000        5000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 5  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,935,801.51                                                     ROUTE : 145 
     CALL ORDER   : 201                     CONTRACT ID : R -27662-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1875662         |(   3  ) 35-1134435 
                                          |GOHMANN ASPHALT & CONSTR., I |CRIDER & CRIDER, INC.        |FOERTSCH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0011 202-02286                1.000  EACH |    7500.00000        7500.00|    4000.00000        4000.00|    7500.00000        7500.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 6  |                             |                             | 
0012 202-03000                       LUMP |     600.00000         600.00|   15000.00000       15000.00|    6000.00000        6000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 1                                   |                             |                             | 
0013 202-03000                       LUMP |     400.00000         400.00|    8000.00000        8000.00|   10000.00000       10000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 16                                  |                             |                             | 
0014 202-03000                       LUMP |     200.00000         200.00|    8000.00000        8000.00|    2500.00000        2500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 3                                   |                             |                             | 
0015 202-03000                       LUMP |     100.00000         100.00|    5000.00000        5000.00|    2000.00000        2000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 42                                  |                             |                             | 
0016 202-03000                       LUMP |     250.00000         250.00|   10000.00000       10000.00|    4000.00000        4000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 5                                   |                             |                             | 
0017 202-03000                       LUMP |       1.00000           1.00|    2000.00000        2000.00|       1.00000           1.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 6                                   |                             |                             | 
0018 202-03135              383.000  m2   |       1.00000         383.00|      21.50000        8234.50|       5.00000        1915.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0019 202-51328                       LUMP |   29000.00000       29000.00|   15000.00000       15000.00|   20000.00000       20000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 3                              |                             |                             | 
0020 202-51330                       LUMP |    5600.00000        5600.00|    2000.00000        2000.00|    5000.00000        5000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 64 |                             |                             | 
0021 202-74075                1.000  EACH |    2500.00000        2500.00|    2000.00000        2000.00|    2489.45000        2489.45 
  OVERHEAD SIGN STRUCTURE, MONOTUBE,      |                             |                             | 
  REMOVE                                  |                             |                             | 
0022 202-96133              302.000  m    |      50.00000       15100.00|      60.00000       18120.00|      50.00000       15100.00 
  PIPE, REMOVE                            |                             |                             | 
0023 203-02020           373611.000  m3   |       3.55000     1326319.05|       3.10000     1158194.10|       3.40000     1270277.40 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0024 203-02020           146113.000  m3   |       1.00000      146113.00|       2.50000      365282.50|       2.98000      435416.74 
  EXCAVATION, UNCLASSIFIED STOCKPILED     |                             |                             | 
  MATERIAL                                |                             |                             | 
0025 203-02070           634007.000  m3   |       3.55000     2250724.85|       4.10000     2599428.70|       4.46000     2827671.22 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,935,801.51                                                     ROUTE : 145 
     CALL ORDER   : 201                     CONTRACT ID : R -27662-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1875662         |(   3  ) 35-1134435 
                                          |GOHMANN ASPHALT & CONSTR., I |CRIDER & CRIDER, INC.        |FOERTSCH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0026 204-02290               20.000  EACH |     500.00000       10000.00|    1100.00000       22000.00|    1750.00000       35000.00 
  SETTLEMENT PLATE                        |                             |                             | 
0027 205-06930               12.000  Mg   |      50.00000         600.00|      52.00000         624.00|      50.00000         600.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0028 205-06931              303.000  Mg   |      35.00000       10605.00|      25.00000        7575.00|      22.50000        6817.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0029 205-06933                1.000  EACH |      75.00000          75.00|      65.00000          65.00|     250.00000         250.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0030 205-06936              118.000  Mg   |      45.00000        5310.00|      25.00000        2950.00|      25.00000        2950.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0031 205-06937             6345.000  m    |       4.28000       27156.60|       4.35000       27600.75|       6.00000       38070.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0032 205-06938              622.000  m    |      13.00000        8086.00|      25.00000       15550.00|      16.50000       10263.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0033 206-51215              214.000  m3   |      79.00000       16906.00|      75.00000       16050.00|      90.00000       19260.00 
  EXCAVATION, X                           |                             |                             | 
0034 206-51220              174.000  m3   |      64.00000       11136.00|      75.00000       13050.00|     202.00000       35148.00 
  EXCAVATION, WET                         |                             |                             | 
0035 207-08262            44470.000  m2   |       3.70000      164539.00|       4.00000      177880.00|       4.42000      196557.40 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0036 207-08263            36760.000  m2   |       3.90000      143364.00|       3.90000      143364.00|       4.42000      162479.20 
  SUBGRATE TREATMENT, TYPE IA             |                             |                             | 
0037 207-08264             3140.000  m2   |       3.90000       12246.00|       3.00000        9420.00|       3.91000       12277.40 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0038 207-08266             4820.000  m2   |       2.75000       13255.00|       2.00000        9640.00|       4.52000       21786.40 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0039 207-08267              600.000  m2   |       5.00000        3000.00|       6.00000        3600.00|       4.52000        2712.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0041 211-02050            16764.000  m3   |      31.00000      519684.00|      18.00000      301752.00|      22.00000      368808.00 
  B BORROW                                |                             |                             | 
0042 211-06467              123.000  m3   |      35.00000        4305.00|      45.00000        5535.00|      45.00000        5535.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0043 211-07454            21858.000  m3   |      31.00000      677598.00|      28.00000      612024.00|      22.50000      491805.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0044 301-07448            26069.000  Mg   |      14.50000      378000.50|      16.00000      417104.00|      16.15000      421014.35 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0045 302-07455              147.000  m3   |      40.00000        5880.00|      40.00000        5880.00|      45.00000        6615.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0046 303-07449               55.000  Mg   |      25.00000        1375.00|      18.00000         990.00|      30.00000        1650.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,935,801.51                                                     ROUTE : 145 
     CALL ORDER   : 201                     CONTRACT ID : R -27662-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1875662         |(   3  ) 35-1134435 
                                          |GOHMANN ASPHALT & CONSTR., I |CRIDER & CRIDER, INC.        |FOERTSCH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0047 306-08036             3770.000  m2   |       2.30000        8671.00|       3.00000       11310.00|       2.20000        8294.00 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0048 306-08043              550.000  m2   |       4.00000        2200.00|       2.00000        1100.00|       8.00000        4400.00 
  MILLING, TRANSITION                     |                             |                             | 
0049 401-06264                       LUMP |    4000.00000        4000.00|    5000.00000        5000.00|    5600.00000        5600.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0050 401-07320             2550.000  Mg   |      35.00000       89250.00|      38.50000       98175.00|      38.00000       96900.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0051 401-07327             4031.000  Mg   |      40.00000      161240.00|      38.50000      155193.50|      38.00000      153178.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 MM       |                             |                             | 
0052 401-07328             2675.000  Mg   |      45.00000      120375.00|      48.50000      129737.50|      48.00000      128400.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0053 401-07397             6668.000  Mg   |      42.00000      280056.00|      34.00000      226712.00|      33.50000      223378.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0054 401-07398             4781.000  Mg   |      43.00000      205583.00|      37.50000      179287.50|      37.00000      176897.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0055 401-07406             7887.000  Mg   |      34.00000      268158.00|      31.00000      244497.00|      30.80000      242919.60 
  QC/QA-HMA, 1, 64, BASE, 25.0  MM        |                             |                             | 
0056 401-07423             8325.000  Mg   |      34.00000      283050.00|      31.00000      258075.00|      30.80000      256410.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0057 401-07424             9394.000  Mg   |      33.00000      310002.00|      32.25000      302956.50|      32.00000      300608.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0058 401-07429             9648.000  Mg   |      31.00000      299088.00|      32.00000      308736.00|      31.50000      303912.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OGC19.0 |                             |                             | 
  MM                                      |                             |                             | 
0059 402-07432              476.000  Mg   |      46.00000       21896.00|      50.50000       24038.00|      50.00000       23800.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0060 402-07433              297.000  Mg   |      45.00000       13365.00|      50.50000       14998.50|      50.00000       14850.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0061 402-07435              800.000  Mg   |      44.00000       35200.00|      35.50000       28400.00|      35.00000       28000.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0062 402-07438              900.000  Mg   |      43.00000       38700.00|      35.50000       31950.00|      35.00000       31500.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0063 404-05511              526.000  m2   |       3.00000        1578.00|       7.00000        3682.00|       6.50000        3419.00 
  SEAL COAT, 2                            |                             |                             | 
0064 404-05514             2290.000  m2   |       4.00000        9160.00|       7.00000       16030.00|       6.50000       14885.00 
  SEAL COAT, 5                            |                             |                             | 
0065 405-05517               50.000  Mg   |     400.00000       20000.00|     400.00000       20000.00|     350.00000       17500.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,935,801.51                                                     ROUTE : 145 
     CALL ORDER   : 201                     CONTRACT ID : R -27662-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1875662         |(   3  ) 35-1134435 
                                          |GOHMANN ASPHALT & CONSTR., I |CRIDER & CRIDER, INC.        |FOERTSCH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0066 406-05520               93.000  Mg   |     200.00000       18600.00|     250.00000       23250.00|     230.00000       21390.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0067 601-01522               12.000  EACH |    1700.00000       20400.00|    1450.00000       17400.00|    1400.00000       16800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0068 601-01625                2.000  EACH |    1325.00000        2650.00|    1750.00000        3500.00|    1700.00000        3400.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0069 601-01740                2.000  EACH |    1840.00000        3680.00|    1950.00000        3900.00|    1900.00000        3800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0070 601-05071                1.000  EACH |    2050.00000        2050.00|    1950.00000        1950.00|    1900.00000        1900.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0071 601-06854                1.000  EACH |    2500.00000        2500.00|    2325.00000        2325.00|    2300.00000        2300.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0072 601-06856                2.000  EACH |     250.00000         500.00|     260.00000         520.00|     250.00000         500.00 
  MODIFIED POSTS, NESTED GUARDRAIL        |                             |                             | 
0073 601-07023                7.000  EACH |    4000.00000       28000.00|    4450.00000       31150.00|    4400.00000       30800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0074 601-94689               13.000  EACH |    2250.00000       29250.00|    2450.00000       31850.00|    2400.00000       31200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0075 601-99105              953.000  m    |      47.00000       44791.00|      50.00000       47650.00|      47.00000       44791.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0076 602-06639              202.000  m    |     105.00000       21210.00|      80.00000       16160.00|     125.00000       25250.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0077 602-06729               64.000  EACH |       7.00000         448.00|       8.00000         512.00|       7.00000         448.00 
  BARRIER DELINEATOR                      |                             |                             | 
0078 603-04160                2.000  EACH |    2475.00000        4950.00|    1800.00000        3600.00|    1760.00000        3520.00 
  FENCE GATE, CHAIN LINK, 1220 mm X 9.8 m |                             |                             | 
  DOUBLE GATE                             |                             |                             | 
0079 603-06040             3815.000  m    |      18.00000       68670.00|      14.00000       53410.00|      13.60000       51884.00 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0082 606-07484            13380.000  m    |       0.52000        6957.60|       0.55000        7359.00|       0.71000        9499.80 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0083 609-06259              952.000  m2   |      50.00000       47600.00|      73.00000       69496.00|      75.00000       71400.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0084 610-07486             1182.000  Mg   |      50.00000       59100.00|      76.00000       89832.00|      75.00000       88650.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
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0085 611-06497               10.000  EACH |     165.00000        1650.00|     135.00000        1350.00|     130.00000        1300.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0086 611-06498                5.000  EACH |     215.00000        1075.00|     185.00000         925.00|     180.00000         900.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0087 615-06490              177.000  EACH |     107.00000       18939.00|     115.00000       20355.00|     110.00000       19470.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0088 615-06505               46.000  EACH |     400.00000       18400.00|     380.00000       17480.00|     375.00000       17250.00 
  MONUMENT, B                             |                             |                             | 
0089 615-06510               14.000  EACH |     350.00000        4900.00|     200.00000        2800.00|     200.00000        2800.00 
  MONUMENT, C                             |                             |                             | 
0090 615-06527                2.000  EACH |     450.00000         900.00|     200.00000         400.00|     200.00000         400.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0091 616-02320            16810.000  m2   |       1.40000       23534.00|       2.25000       37822.50|       1.30000       21853.00 
  GEOTEXTILES                             |                             |                             | 
0092 616-03142                5.000  EACH |    1100.00000        5500.00|    1400.00000        7000.00|    2000.00000       10000.00 
  ROCK DEFLECTOR                          |                             |                             | 
0093 616-05688             3764.000  Mg   |      20.00000       75280.00|      24.00000       90336.00|      23.25000       87513.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0094 616-05689             2889.000  Mg   |      20.00000       57780.00|      29.00000       83781.00|      28.00000       80892.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0095 616-06405             3880.000  Mg   |      19.00000       73720.00|      21.00000       81480.00|      16.50000       64020.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0096 616-06451             2707.000  Mg   |      19.00000       51433.00|      21.00000       56847.00|      20.00000       54140.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0097 621-01004                6.000  EACH |     635.00000        3810.00|     650.00000        3900.00|     200.00000        1200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0098 621-02770             1655.000  m2   |       5.25000        8688.75|       5.30000        8771.50|       6.00000        9930.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0099 621-04258              144.000  kg   |      75.88000       10926.72|      80.00000       11520.00|      55.00000        7920.00 
  SEED MIXTURE , NS                       |                             |                             | 
0100 621-06545               23.000  Mg   |     525.00000       12075.00|     530.00000       12190.00|     385.00000        8855.00 
  FERTILIZER                              |                             |                             | 
0101 621-06553             4191.000  kg   |       5.70000       23888.70|       5.75000       24098.25|       4.51000       18901.41 
  SEED MIXTURE, R                         |                             |                             | 
0102 621-06557             1637.000  kg   |       4.00000        6548.00|       4.00000        6548.00|       4.29000        7022.73 
  SEED MIXTURE, T                         |                             |                             | 
0103 621-06565              161.000  Mg   |     400.00000       64400.00|     410.00000       66010.00|     330.00000       53130.00 
  MULCHING MATERIAL                       |                             |                             | 
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0104 621-06567              340.000  kL   |       1.00000         340.00|       1.00000         340.00|       2.60000         884.00 
  WATER                                   |                             |                             | 
0105 621-06574            14755.000  m2   |       3.00000       44265.00|       3.00000       44265.00|       3.18000       46920.90 
  SODDING                                 |                             |                             | 
0106 621-06575             4090.000  m2   |       3.00000       12270.00|       3.00000       12270.00|       3.18000       13006.20 
  SODDING, NURSERY                        |                             |                             | 
0107 621-07618            36755.000  m2   |       8.50000      312417.50|       8.75000      321606.25|       8.35000      306904.25 
  COMPOST SOIL BLANKET                    |                             |                             | 
0108 622-52436               18.000  EACH |      31.00000         558.00|      30.00000         540.00|      30.00000         540.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0109 622-91786             1535.000  EACH |       6.85000       10514.75|       7.00000       10745.00|       6.00000        9210.00 
  SEEDLING                                |                             |                             | 
0110 701-91792               34.000  EACH |      75.00000        2550.00|      86.00000        2924.00|     150.00000        5100.00 
  PILE TIP, STEEL H                       |                             |                             | 
0111 701-92043               27.000  m    |     825.00000       22275.00|     475.00000       12825.00|    1800.00000       48600.00 
  CORED HOLE IN ROCK, 457 mm              |                             |                             | 
0112 701-95780              608.000  m    |     105.00000       63840.00|     130.00000       79040.00|     220.00000      133760.00 
  PILE, STEEL H, HP 310 X 110             |                             |                             | 
0113 702-51005               82.000  m3   |     550.00000       45100.00|     460.00000       37720.00|     545.00000       44690.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0114 702-51015               69.000  m3   |     300.00000       20700.00|     230.00000       15870.00|     400.00000       27600.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0115 702-51863              140.000  EACH |      12.00000        1680.00|      10.00000        1400.00|       9.52000        1332.80 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0116 702-90915               42.000  m3   |     200.00000        8400.00|     200.00000        8400.00|     450.00000       18900.00 
  CONCRETE, A                             |                             |                             | 
0117 703-51030            20233.000  kg   |       1.00000       20233.00|       1.50000       30349.50|       1.60000       32372.80 
  REINFORCING STEEL                       |                             |                             | 
0118 703-51032            67098.000  kg   |       1.50000      100647.00|       1.50000      100647.00|       1.80000      120776.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0119 704-51002              348.000  m3   |     475.00000      165300.00|     560.00000      194880.00|     625.00000      217500.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0120 706-05732               12.000  EACH |    1100.00000       13200.00|    1010.00000       12120.00|    1200.00000       14400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0121 706-06347               18.000  m    |     250.00000        4500.00|     250.00000        4500.00|     444.00000        7992.00 
  RAILING, CF-1                           |                             |                             | 
0122 706-51020               26.000  m3   |     445.00000       11570.00|     455.00000       11830.00|     526.00000       13676.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0123 707-05984              285.000  m    |     555.00000      158175.00|     485.00000      138225.00|     603.00000      171855.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                             |                             | 
  III, 1143 mm X 406 mm                   |                             |                             | 
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0124 709-51821                       LUMP |    4000.00000        4000.00|    3800.00000        3800.00|    4525.49000        4525.49 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0125 709-51821                       LUMP |    3830.00000        3830.00|    3800.00000        3800.00|    3663.38000        3663.38 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0126 709-51821                       LUMP |    5450.00000        5450.00|    5400.00000        5400.00|    4808.00000        4808.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0127 713-91028                       LUMP |   14310.66000       14310.66|   38000.00000       38000.00|   20000.00000       20000.00 
  TEMPORARY RUNAROUND                     |                             |                             | 
0128 714-01634               34.000  m    |    1100.00000       37400.00|    1450.00000       49300.00|    1148.00000       39032.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2100 mm x 1200 mm             |                             |                             | 
0129 714-06319               32.000  m    |    2500.00000       80000.00|    2700.00000       86400.00|    2490.00000       79680.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 4200 mm X 1500 mm             |                             |                             | 
0130 714-06660              337.000  m2   |     510.00000      171870.00|     525.00000      176925.00|     665.00000      224105.00 
  WINGWALL                                |                             |                             | 
0131 714-26702               36.000  m    |     700.00000       25200.00|     850.00000       30600.00|     926.00000       33336.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 900 mm              |                             |                             | 
0132 714-26708              137.000  m    |    1150.00000      157550.00|    1350.00000      184950.00|    1427.00000      195499.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2400 mm x 1200 mm             |                             |                             | 
0133 715-02397                1.000  EACH |    2000.00000        2000.00|    1300.00000        1300.00|    1368.38000        1368.38 
  SAFETY METAL END SECTION, 4:1, 900 mm   |                             |                             | 
0134 715-03476                2.000  EACH |    1400.00000        2800.00|     600.00000        1200.00|     750.00000        1500.00 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                             |                             | 
0135 715-03584                1.000  EACH |    1100.00000        1100.00|     475.00000         475.00|     538.48000         538.48 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                             |                             | 
0136 715-05024               26.000  m    |     180.00000        4680.00|     410.00000       10660.00|       1.00000          26.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0137 715-05048            12955.000  m    |       8.00000      103640.00|       6.00000       77730.00|       6.75000       87446.25 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0138 715-05053             2079.000  m    |      28.00000       58212.00|      29.00000       60291.00|      28.75000       59771.25 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0139 715-05163               96.000  m    |     360.00000       34560.00|     450.00000       43200.00|       1.00000          96.00 
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                             |                             | 
0140 715-05407              250.000  m    |      22.00000        5500.00|      12.00000        3000.00|      25.00000        6250.00 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0141 715-05428               23.000  m    |     320.00000        7360.00|     300.00000        6900.00|     240.00000        5520.00 
  PIPE, SLOTTED VANE DRAIN, 300 mm        |                             |                             | 
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0142 715-05595                9.000  m    |     115.00000        1035.00|     140.00000        1260.00|     120.00000        1080.00 
  PIPE EXTENSION, CIRCULAR, 375 mm , RCP, |                             |                             | 
  II, D0.3=50                             |                             |                             | 
0143 715-05596               67.000  m    |     122.00000        8174.00|     165.00000       11055.00|     115.00000        7705.00 
  PIPE EXTENSION, CIRCULAR, 450 mm , RCP, |                             |                             | 
  II, D0.3=50                             |                             |                             | 
0144 715-05596               10.000  m    |     122.00000        1220.00|     200.00000        2000.00|     140.00000        1400.00 
  PIPE EXTENSION, CIRCULAR, 450 mm , RCP, |                             |                             | 
  II, D0.3=60                             |                             |                             | 
0145 715-05597               16.000  m    |     145.00000        2320.00|     145.00000        2320.00|     165.00000        2640.00 
  PIPE EXTENSION, CIRCULAR, 600 mm , RCP, |                             |                             | 
  II, D0.3=50                             |                             |                             | 
0146 715-05757               12.000  m    |     235.00000        2820.00|     325.00000        3900.00|     320.00000        3840.00 
  PIPE EXTENSION, CIRCULAR, 900 mm , RCP, |                             |                             | 
  II, D0.3=50                             |                             |                             | 
0147 715-05767               28.000  m    |     100.00000        2800.00|     275.00000        7700.00|     140.00000        3920.00 
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                             |                             | 
  450 mm                                  |                             |                             | 
0148 715-05841                4.000  EACH |    1750.00000        7000.00|    1150.00000        4600.00|     863.71000        3454.84 
  CONCRETE ANCHOR, 1500 mm                |                             |                             | 
0149 715-05842                2.000  EACH |    1650.00000        3300.00|    1000.00000        2000.00|    1426.13000        2852.26 
  CONCRETE ANCHOR, 1050 mm                |                             |                             | 
0150 715-05908               52.000  m    |     370.00000       19240.00|     640.00000       33280.00|     900.00000       46800.00 
  PIPE EXTENSION, CIRCULAR, 1500 mm , RCP |                             |                             | 
  II, D0.3=50                             |                             |                             | 
0151 715-06004                3.000  EACH |    1900.00000        5700.00|    1050.00000        3150.00|     735.00000        2205.00 
  CONCRETE ANCHOR, 1200 mm                |                             |                             | 
0152 715-06337                9.000  m    |     300.00000        2700.00|     385.00000        3465.00|     550.00000        4950.00 
  PIPE EXTENSION, CIRCULAR, 1200 mm , RCP |                             |                             | 
  II, D0.3=50                             |                             |                             | 
0153 715-06337               16.000  m    |     300.00000        4800.00|     350.00000        5600.00|     550.00000        8800.00 
  PIPE EXTENSION, CIRCULAR, 1200 mm , RCP |                             |                             | 
  III, D0.3=65                            |                             |                             | 
0154 715-06492                2.000  EACH |    2200.00000        4400.00|    1300.00000        2600.00|     830.00000        1660.00 
  CONCRETE ANCHOR, 1350 mm                |                             |                             | 
0155 715-06504              118.000  m    |      75.00000        8850.00|     120.00000       14160.00|      95.00000       11210.00 
  PIPE, RCP, II, D0.3=50, 375 mm          |                             |                             | 
0156 715-06506               70.000  m    |      75.00000        5250.00|     135.00000        9450.00|      95.00000        6650.00 
  PIPE, RCP, II, D0.3=60, 375 mm          |                             |                             | 
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0157 715-06508               64.000  m    |     110.00000        7040.00|     200.00000       12800.00|     165.00000       10560.00 
  PIPE, RCP, II, D0.3=50, 600 mm          |                             |                             | 
0158 715-06512               68.000  m    |     170.00000       11560.00|     210.00000       14280.00|     225.00000       15300.00 
  PIPE, RCP, II, D0.3=50, 900 mm          |                             |                             | 
0159 715-06690                6.000  m    |      72.00000         432.00|     180.00000        1080.00|     160.00000         960.00 
  PIPE, RCP, III, D0.3=75, 300 mm         |                             |                             | 
0160 715-08319              138.000  m    |     275.00000       37950.00|     310.00000       42780.00|     650.00000       89700.00 
  PIPE, REINFORCED CONCRETE, IV, D0.3=125 |                             |                             | 
  1350 mm                                 |                             |                             | 
0161 715-08321               32.000  m    |     230.00000        7360.00|     325.00000       10400.00|     430.00000       13760.00 
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                             |                             | 
  1050 mm                                 |                             |                             | 
0162 715-08322               85.000  m    |     185.00000       15725.00|     310.00000       26350.00|     295.00000       25075.00 
  PIPE, REINFORCED CONCRETE, IV, D0.3=100 |                             |                             | 
  900 mm                                  |                             |                             | 
0163 715-46000                2.000  EACH |     190.00000         380.00|     250.00000         500.00|     435.00000         870.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
0164 715-46005               21.000  EACH |     210.00000        4410.00|     300.00000        6300.00|     455.00000        9555.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0165 715-46010               12.000  EACH |     265.00000        3180.00|     375.00000        4500.00|     505.00000        6060.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0166 715-46020               11.000  EACH |     390.00000        4290.00|     625.00000        6875.00|     575.00000        6325.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0167 715-46040                8.000  EACH |    1000.00000        8000.00|    1200.00000        9600.00|     975.00000        7800.00 
  PIPE END SECTION, 900 mm                |                             |                             | 
0168 715-97836                1.000  EACH |    4000.00000        4000.00|    2600.00000        2600.00|    3000.00000        3000.00 
  GRATED BOX END SECTION, II, 4:1, 375 mm |                             |                             | 
0169 716-07635               26.000  m    |    1700.00000       44200.00|    2300.00000       59800.00|    4000.00000      104000.00 
  PIPE INSTALLATION, TRENCHLESS, 900 mm   |                             |                             | 
0170 716-07727               96.000  m    |    2975.00000      285600.00|    4200.00000      403200.00|    6000.00000      576000.00 
  PIPE INSTALLATION, TRENCHLESS, 1500 mm  |                             |                             | 
0171 718-06529                9.000  EACH |     450.00000        4050.00|     440.00000        3960.00|     450.00000        4050.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0172 718-06531              110.000  EACH |     400.00000       44000.00|     415.00000       45650.00|     650.00000       71500.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0173 718-06532             2000.000  m    |       3.00000        6000.00|       3.00000        6000.00|       3.00000        6000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0174 718-52610             3226.000  m3   |      31.00000      100006.00|      25.00000       80650.00|      29.50000       95167.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0175 718-99153            25670.000  m2   |       1.50000       38505.00|       1.00000       25670.00|       1.10000       28237.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0176 720-45030                1.000  EACH |    1600.00000        1600.00|    1000.00000        1000.00|    1372.00000        1372.00 
  INLET, E7                               |                             |                             | 
0177 723-06927               42.000  m    |    4600.00000      193200.00|    4700.00000      197400.00|    4440.00000      186480.00 
  STRUCTURE, PRECAST THREE-SIDED, , 6710  |                             |                             | 
  mm X 3050 mm                            |                             |                             | 
0178 723-06927               24.000  m    |    5875.00000      141000.00|    5200.00000      124800.00|    5526.00000      132624.00 
  STRUCTURE, PRECAST THREE-SIDED, 7310 mm |                             |                             | 
  X 3660 mm                               |                             |                             | 
0179 723-06927                7.000  m    |    9800.00000       68600.00|    8300.00000       58100.00|    6729.00000       47103.00 
  STRUCTURE, PRECAST THREE-SIDED, 9140 mm |                             |                             | 
  X 3660 mm                               |                             |                             | 
0180 723-08358                9.000  m    |    4800.00000       43200.00|    5300.00000       47700.00|    4825.00000       43425.00 
  STRUCTURE, PRECAST THREE-SIDED, 3960 mm |                             |                             | 
  X 2130 mm                               |                             |                             | 
0181 731-93945             2588.000  m2   |     150.00000      388200.00|     128.00000      331264.00|     153.00000      395964.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0182 731-93946             2588.000  m2   |      56.00000      144928.00|      35.00000       90580.00|      55.00000      142340.00 
  WALL ERECTION                           |                             |                             | 
0183 731-93947              309.000  m    |      45.00000       13905.00|      40.00000       12360.00|      48.00000       14832.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0184 732-07653               92.000  Mg   |      17.00000        1564.00|      30.00000        2760.00|      25.00000        2300.00 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0185 801-04308               34.000  EACH |     375.00000       12750.00|      35.00000        1190.00|     395.00000       13430.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0186 801-06203            10530.000  m    |       0.40000        4212.00|       0.38000        4001.40|       0.66000        6949.80 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0187 801-06207            20710.000  m    |       3.50000       72485.00|       2.50000       51775.00|       3.00000       62130.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0188 801-06640               37.000  EACH |     250.00000        9250.00|     170.00000        6290.00|     185.00000        6845.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0189 801-06645                4.000  EACH |      65.00000         260.00|      80.00000         320.00|      50.00000         200.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0190 801-06775                       LUMP |  120000.00000      120000.00|  100000.00000      100000.00|  379900.00000      379900.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0191 801-07118              320.000  m    |      64.00000       20480.00|      50.00000       16000.00|      82.50000       26400.00 
  BARRICADE, III-A                        |                             |                             | 
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0192 801-07119                7.000  m    |      64.00000         448.00|      65.00000         455.00|     100.00000         700.00 
  BARRICADE, III-B                        |                             |                             | 
0193 802-05701              229.000  m    |      40.00000        9160.00|      37.00000        8473.00|      32.67000        7481.43 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0194 802-05702               18.000  m    |      36.00000         648.00|      37.00000         666.00|      32.05000         576.90 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0195 802-76025               10.000  m2   |     170.00000        1700.00|     210.00000        2100.00|     192.61000        1926.10 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0196 802-76035               56.000  m2   |     161.00000        9016.00|     140.00000        7840.00|     214.12000       11990.72 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0197 802-76040                3.000  m2   |     215.00000         645.00|     260.00000         780.00|     235.64000         706.92 
  SIGN, SHEET ENCLOSED LENS WITH LEGEND,  |                             |                             | 
  3.18 mm THICKNESS                       |                             |                             | 
0198 808-03178               26.000  EACH |      85.00000        2210.00|      85.00000        2210.00|     177.00000        4602.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0199 808-03179               18.000  EACH |     125.00000        2250.00|     130.00000        2340.00|     227.00000        4086.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY)                    |                             |                             | 
0200 808-06701              858.000  m    |       0.80000         686.40|       0.85000         729.30|       0.85000         729.30 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0201 808-06703             1102.000  m    |       0.79000         870.58|       0.80000         881.60|       0.85000         936.70 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0202 808-06713            15980.000  m    |       0.79000       12624.20|       0.80000       12784.00|       0.38000        6072.40 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0203 808-06716             6040.000  m    |       0.75000        4530.00|       0.75000        4530.00|       3.00000       18120.00 
  LINE, REMOVE                            |                             |                             | 
0204 808-75240             1520.000  m    |       0.80000        1216.00|       0.85000        1292.00|       0.85000        1292.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0205 808-75245            12600.000  m    |       0.79000        9954.00|       0.80000       10080.00|       0.85000       10710.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0206 808-75290              292.000  m    |      10.40000        3036.80|      11.00000        3212.00|       9.51000        2776.92 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                             |                             | 
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0207 808-75297               79.000  m    |      10.40000         821.60|      11.00000         869.00|      12.79000        1010.41 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0208 808-75996              435.000  EACH |       5.00000        2175.00|       4.00000        1740.00|      10.30000        4480.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0209 808-75998             1025.000  EACH |      17.70000       18142.50|      18.25000       18706.25|      17.70000       18142.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0210 808-92027             2394.000  m    |       3.46000        8283.24|       3.50000        8379.00|       2.26000        5410.44 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0211 203-04984             1200.000  m3   |      21.00000       25200.00|       7.00000        8400.00|      25.00000       30000.00 
  EXCAVATION , STREAM BED MATERIAL        |                             |                             | 
0212 210-08384              600.000  m    |      10.00000        6000.00|      10.25000        6150.00|       9.15000        5490.00 
  COMPOST FILTER SOCK                     |                             |                             | 
0213 723-08381               16.000  m    |    4600.00000       73600.00|    5000.00000       80000.00|    5880.00000       94080.00 
  STRUCTURE, PRECAST THREE-SIDED, 3660 MM |                             |                             | 
  X 2130 MM                               |                             |                             | 
0214 601-02800                1.000  EACH |    1100.00000        1100.00|    1100.00000        1100.00|    1100.00000        1100.00 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
     SECTION TOTALS                       |           $    13,742,476.40|           $    14,178,036.60|           $    15,790,927.52 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    13,742,476.40|           $    14,178,036.60|           $    15,790,927.52 
==================================================================================================================================== 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  251000.00000      251000.00|  273900.00000      273900.00|  281000.00000      281000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               24.000  MOS  |    2200.00000       52800.00|    1675.00000       40200.00|    1965.00000       47160.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  827200.00000      827200.00|  850000.00000      850000.00|  915000.00000      915000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |  224200.00000      224200.00|  375063.00000      375063.00|  363000.00000      363000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-01261                4.000  EACH |     380.00000        1520.00|     350.00000        1400.00|     350.00000        1400.00 
  TESTING FOR ASBESTOS                    |                             |                             | 
0008 202-02241              593.000  m    |       8.00000        4744.00|       6.32000        3747.76|       7.40000        4388.20 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02286                1.000  EACH |   14600.00000       14600.00|   29181.00000       29181.00|   26758.00000       26758.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 4  |                             |                             | 
0010 202-02286                1.000  EACH |    1970.00000        1970.00|   10183.00000       10183.00|    9338.00000        9338.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 5  |                             |                             | 
0011 202-02286                1.000  EACH |    1970.00000        1970.00|   14726.00000       14726.00|   13503.00000       13503.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 6  |                             |                             | 
0012 202-03000                       LUMP |   17000.00000       17000.00|    4624.00000        4624.00|    7200.00000        7200.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 1                                   |                             |                             | 
0013 202-03000                       LUMP |   20900.00000       20900.00|    4691.00000        4691.00|    6800.00000        6800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 16                                  |                             |                             | 
0014 202-03000                       LUMP |    2650.00000        2650.00|    4691.00000        4691.00|    2800.00000        2800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 3                                   |                             |                             | 
0015 202-03000                       LUMP |    2450.00000        2450.00|    4691.00000        4691.00|    1200.00000        1200.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 42                                  |                             |                             | 
0016 202-03000                       LUMP |   11000.00000       11000.00|    4691.00000        4691.00|    3300.00000        3300.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 5                                   |                             |                             | 
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0017 202-03000                       LUMP |    1950.00000        1950.00|    4691.00000        4691.00|     320.00000         320.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 6                                   |                             |                             | 
0018 202-03135              383.000  m2   |       3.50000        1340.50|       3.35000        1283.05|       3.31000        1267.73 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0019 202-51328                       LUMP |   22900.00000       22900.00|   21077.00000       21077.00|   19325.00000       19325.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 3                              |                             |                             | 
0020 202-51330                       LUMP |    3250.00000        3250.00|   14426.00000       14426.00|   13435.00000       13435.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 64 |                             |                             | 
0021 202-74075                1.000  EACH |    3000.00000        3000.00|    1682.90000        1682.90|    3745.00000        3745.00 
  OVERHEAD SIGN STRUCTURE, MONOTUBE,      |                             |                             | 
  REMOVE                                  |                             |                             | 
0022 202-96133              302.000  m    |      39.00000       11778.00|      38.95000       11762.90|      32.25000        9739.50 
  PIPE, REMOVE                            |                             |                             | 
0023 203-02020           373611.000  m3   |       5.23000     1953985.53|       4.75000     1774652.25|       5.25000     1961457.75 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0024 203-02020           146113.000  m3   |       2.50000      365282.50|       4.25000      620980.25|       5.05000      737870.65 
  EXCAVATION, UNCLASSIFIED STOCKPILED     |                             |                             | 
  MATERIAL                                |                             |                             | 
0025 203-02070           634007.000  m3   |       5.41000     3429977.87|       5.85000     3708940.95|       6.30000     3994244.10 
  BORROW                                  |                             |                             | 
0026 204-02290               20.000  EACH |     950.00000       19000.00|    2025.00000       40500.00|    2275.00000       45500.00 
  SETTLEMENT PLATE                        |                             |                             | 
0027 205-06930               12.000  Mg   |      35.00000         420.00|      28.00000         336.00|      30.00000         360.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0028 205-06931              303.000  Mg   |      25.00000        7575.00|      25.35000        7681.05|      25.50000        7726.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0029 205-06933                1.000  EACH |     125.00000         125.00|      95.00000          95.00|     110.00000         110.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0030 205-06936              118.000  Mg   |      20.00000        2360.00|      30.00000        3540.00|      24.50000        2891.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0031 205-06937             6345.000  m    |       4.30000       27283.50|       4.13000       26204.85|       4.13000       26204.85 
  TEMPORARY SILT FENCE                    |                             |                             | 
0032 205-06938              622.000  m    |      16.50000       10263.00|      20.00000       12440.00|      25.35000       15767.70 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0033 206-51215              214.000  m3   |     131.00000       28034.00|     147.00000       31458.00|     135.00000       28890.00 
  EXCAVATION, X                           |                             |                             | 
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0034 206-51220              174.000  m3   |      19.50000        3393.00|      17.89000        3112.86|      16.40000        2853.60 
  EXCAVATION, WET                         |                             |                             | 
0035 207-08262            44470.000  m2   |       5.60000      249032.00|       5.60000      249032.00|       6.50000      289055.00 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0036 207-08263            36760.000  m2   |       4.50000      165420.00|       4.00000      147040.00|       4.00000      147040.00 
  SUBGRATE TREATMENT, TYPE IA             |                             |                             | 
0037 207-08264             3140.000  m2   |       5.70000       17898.00|       2.50000        7850.00|       2.99000        9388.60 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0038 207-08266             4820.000  m2   |       7.25000       34945.00|       2.25000       10845.00|       2.65000       12773.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0039 207-08267              600.000  m2   |       8.00000        4800.00|       5.00000        3000.00|       5.69000        3414.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0041 211-02050            16764.000  m3   |      23.80000      398983.20|      26.23000      439719.72|      24.05000      403174.20 
  B BORROW                                |                             |                             | 
0042 211-06467              123.000  m3   |      55.60000        6838.80|      31.89000        3922.47|      29.24000        3596.52 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0043 211-07454            21858.000  m3   |      22.00000      480876.00|      26.44000      577925.52|      24.66000      539018.28 
  STRUCTURE BACKFILL                      |                             |                             | 
0044 301-07448            26069.000  Mg   |      17.00000      443173.00|      13.38000      348803.22|      12.22000      318563.18 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0045 302-07455              147.000  m3   |      69.30000       10187.10|      34.96000        5139.12|      30.58000        4495.26 
  DENSE GRADED SUBBASE                    |                             |                             | 
0046 303-07449               55.000  Mg   |      31.50000        1732.50|      23.38000        1285.90|      30.00000        1650.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0047 306-08036             3770.000  m2   |       3.15000       11875.50|       1.50000        5655.00|       2.08000        7841.60 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0048 306-08043              550.000  m2   |       7.40000        4070.00|       2.12000        1166.00|       6.93000        3811.50 
  MILLING, TRANSITION                     |                             |                             | 
0049 401-06264                       LUMP |    5900.00000        5900.00|    5600.00000        5600.00|    5600.00000        5600.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0050 401-07320             2550.000  Mg   |      39.90000      101745.00|      38.00000       96900.00|      38.00000       96900.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0051 401-07327             4031.000  Mg   |      39.90000      160836.90|      38.00000      153178.00|      38.00000      153178.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 MM       |                             |                             | 
0052 401-07328             2675.000  Mg   |      50.40000      134820.00|      48.00000      128400.00|      48.00000      128400.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0053 401-07397             6668.000  Mg   |      35.18000      234580.24|      33.50000      223378.00|      33.50000      223378.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0054 401-07398             4781.000  Mg   |      38.85000      185741.85|      37.00000      176897.00|      37.00000      176897.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
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0055 401-07406             7887.000  Mg   |      32.34000      255065.58|      30.80000      242919.60|      30.80000      242919.60 
  QC/QA-HMA, 1, 64, BASE, 25.0  MM        |                             |                             | 
0056 401-07423             8325.000  Mg   |      32.34000      269230.50|      30.80000      256410.00|      30.80000      256410.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0057 401-07424             9394.000  Mg   |      33.60000      315638.40|      32.00000      300608.00|      32.00000      300608.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0058 401-07429             9648.000  Mg   |      33.08000      319155.84|      31.50000      303912.00|      31.50000      303912.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OGC19.0 |                             |                             | 
  MM                                      |                             |                             | 
0059 402-07432              476.000  Mg   |      52.50000       24990.00|      50.00000       23800.00|      50.00000       23800.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0060 402-07433              297.000  Mg   |      52.50000       15592.50|      50.00000       14850.00|      50.00000       14850.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0061 402-07435              800.000  Mg   |      36.75000       29400.00|      35.00000       28000.00|      35.00000       28000.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0062 402-07438              900.000  Mg   |      36.75000       33075.00|      35.00000       31500.00|      35.00000       31500.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0063 404-05511              526.000  m2   |       6.83000        3592.58|       6.50000        3419.00|       6.50000        3419.00 
  SEAL COAT, 2                            |                             |                             | 
0064 404-05514             2290.000  m2   |       6.83000       15640.70|       6.50000       14885.00|       6.50000       14885.00 
  SEAL COAT, 5                            |                             |                             | 
0065 405-05517               50.000  Mg   |     370.00000       18500.00|     100.00000        5000.00|     350.00000       17500.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0066 406-05520               93.000  Mg   |     241.50000       22459.50|     230.00000       21390.00|     230.00000       21390.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0067 601-01522               12.000  EACH |    1470.00000       17640.00|    1400.00000       16800.00|    1400.00000       16800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0068 601-01625                2.000  EACH |    1785.00000        3570.00|    1700.00000        3400.00|    1700.00000        3400.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0069 601-01740                2.000  EACH |    1995.00000        3990.00|    1900.00000        3800.00|    1900.00000        3800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0070 601-05071                1.000  EACH |    1995.00000        1995.00|    1900.00000        1900.00|    1900.00000        1900.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0071 601-06854                1.000  EACH |    2415.00000        2415.00|    2300.00000        2300.00|    2300.00000        2300.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0072 601-06856                2.000  EACH |     262.50000         525.00|     250.00000         500.00|     250.00000         500.00 
  MODIFIED POSTS, NESTED GUARDRAIL        |                             |                             | 
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0073 601-07023                7.000  EACH |    4620.00000       32340.00|    4400.00000       30800.00|    4400.00000       30800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0074 601-94689               13.000  EACH |    2520.00000       32760.00|    2400.00000       31200.00|    2400.00000       31200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0075 601-99105              953.000  m    |      49.35000       47030.55|      47.00000       44791.00|      47.00000       44791.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0076 602-06639              202.000  m    |     100.00000       20200.00|      97.00000       19594.00|      95.35000       19260.70 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0077 602-06729               64.000  EACH |       7.88000         504.32|      27.00000        1728.00|       7.00000         448.00 
  BARRIER DELINEATOR                      |                             |                             | 
0078 603-04160                2.000  EACH |    1848.00000        3696.00|    1760.00000        3520.00|    1760.00000        3520.00 
  FENCE GATE, CHAIN LINK, 1220 mm X 9.8 m |                             |                             | 
  DOUBLE GATE                             |                             |                             | 
0079 603-06040             3815.000  m    |      14.25000       54363.75|      13.60000       51884.00|      14.58000       55622.70 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0082 606-07484            13380.000  m    |       0.92000       12309.60|       0.52000        6957.60|       0.56000        7492.80 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0083 609-06259              952.000  m2   |      83.32000       79320.64|      65.84000       62679.68|      61.50000       58548.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0084 610-07486             1182.000  Mg   |      78.75000       93082.50|      75.00000       88650.00|      75.00000       88650.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0085 611-06497               10.000  EACH |     135.00000        1350.00|     130.00000        1300.00|     130.00000        1300.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0086 611-06498                5.000  EACH |     190.00000         950.00|     180.00000         900.00|     180.00000         900.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0087 615-06490              177.000  EACH |     115.00000       20355.00|     130.00000       23010.00|     110.00000       19470.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0088 615-06505               46.000  EACH |     395.00000       18170.00|     640.00000       29440.00|     375.00000       17250.00 
  MONUMENT, B                             |                             |                             | 
0089 615-06510               14.000  EACH |     210.00000        2940.00|     370.00000        5180.00|     200.00000        2800.00 
  MONUMENT, C                             |                             |                             | 
0090 615-06527                2.000  EACH |     210.00000         420.00|     500.00000        1000.00|     370.00000         740.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0091 616-02320            16810.000  m2   |       1.25000       21012.50|       1.79000       30089.90|       2.09000       35132.90 
  GEOTEXTILES                             |                             |                             | 
0092 616-03142                5.000  EACH |     425.00000        2125.00|    1843.52000        9217.60|    2035.00000       10175.00 
  ROCK DEFLECTOR                          |                             |                             | 
0093 616-05688             3764.000  Mg   |      23.50000       88454.00|      18.84000       70913.76|      23.10000       86948.40 
  RIPRAP, CLASS 1                         |                             |                             | 
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0094 616-05689             2889.000  Mg   |      25.00000       72225.00|      25.05000       72369.45|      23.35000       67458.15 
  RIPRAP, CLASS 2                         |                             |                             | 
0095 616-06405             3880.000  Mg   |      23.00000       89240.00|      20.00000       77600.00|      21.70000       84196.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0096 616-06451             2707.000  Mg   |      25.00000       67675.00|      21.50000       58200.50|      21.00000       56847.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0097 621-01004                6.000  EACH |     210.00000        1260.00|     200.00000        1200.00|     200.00000        1200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0098 621-02770             1655.000  m2   |       6.30000       10426.50|       6.00000        9930.00|       6.00000        9930.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0099 621-04258              144.000  kg   |      57.75000        8316.00|      55.00000        7920.00|      55.00000        7920.00 
  SEED MIXTURE , NS                       |                             |                             | 
0100 621-06545               23.000  Mg   |     405.00000        9315.00|     385.00000        8855.00|     385.00000        8855.00 
  FERTILIZER                              |                             |                             | 
0101 621-06553             4191.000  kg   |       4.75000       19907.25|       4.51000       18901.41|       4.51000       18901.41 
  SEED MIXTURE, R                         |                             |                             | 
0102 621-06557             1637.000  kg   |       4.50000        7366.50|       4.29000        7022.73|       4.29000        7022.73 
  SEED MIXTURE, T                         |                             |                             | 
0103 621-06565              161.000  Mg   |     345.00000       55545.00|     330.00000       53130.00|     330.00000       53130.00 
  MULCHING MATERIAL                       |                             |                             | 
0104 621-06567              340.000  kL   |       2.70000         918.00|       2.60000         884.00|       2.60000         884.00 
  WATER                                   |                             |                             | 
0105 621-06574            14755.000  m2   |       3.35000       49429.25|       4.03000       59462.65|       4.13000       60938.15 
  SODDING                                 |                             |                             | 
0106 621-06575             4090.000  m2   |       3.35000       13701.50|       4.03000       16482.70|       4.13000       16891.70 
  SODDING, NURSERY                        |                             |                             | 
0107 621-07618            36755.000  m2   |       8.75000      321606.25|       8.35000      306904.25|       8.35000      306904.25 
  COMPOST SOIL BLANKET                    |                             |                             | 
0108 622-52436               18.000  EACH |      31.50000         567.00|      20.00000         360.00|      50.00000         900.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0109 622-91786             1535.000  EACH |       6.30000        9670.50|       6.00000        9210.00|       6.00000        9210.00 
  SEEDLING                                |                             |                             | 
0110 701-91792               34.000  EACH |      84.00000        2856.00|      90.22000        3067.48|      90.00000        3060.00 
  PILE TIP, STEEL H                       |                             |                             | 
0111 701-92043               27.000  m    |     560.00000       15120.00|     508.91000       13740.57|     472.00000       12744.00 
  CORED HOLE IN ROCK, 457 mm              |                             |                             | 
0112 701-95780              608.000  m    |     110.00000       66880.00|     129.07000       78474.56|     120.45000       73233.60 
  PILE, STEEL H, HP 310 X 110             |                             |                             | 
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0113 702-51005               82.000  m3   |     500.00000       41000.00|     705.52000       57852.64|     647.00000       53054.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0114 702-51015               69.000  m3   |     275.00000       18975.00|     424.59000       29296.71|     390.00000       26910.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0115 702-51863              140.000  EACH |       7.00000         980.00|      12.70000        1778.00|      11.64000        1629.60 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0116 702-90915               42.000  m3   |     510.00000       21420.00|     510.34000       21434.28|     468.00000       19656.00 
  CONCRETE, A                             |                             |                             | 
0117 703-51030            20233.000  kg   |       1.66000       33586.78|       1.82000       36824.06|       1.65000       33384.45 
  REINFORCING STEEL                       |                             |                             | 
0118 703-51032            67098.000  kg   |       1.82000      122118.36|       1.91000      128157.18|       1.75000      117421.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0119 704-51002              348.000  m3   |     675.00000      234900.00|     613.87000      213626.76|     625.24000      217583.52 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0120 706-05732               12.000  EACH |     800.00000        9600.00|    1413.98000       16967.76|    1296.00000       15552.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0121 706-06347               18.000  m    |     570.00000       10260.00|     405.00000        7290.00|     444.00000        7992.00 
  RAILING, CF-1                           |                             |                             | 
0122 706-51020               26.000  m3   |     675.00000       17550.00|     698.00000       18148.00|     640.00000       16640.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0123 707-05984              285.000  m    |     560.00000      159600.00|     514.46000      146621.10|     466.65000      132995.25 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                             |                             | 
  III, 1143 mm X 406 mm                   |                             |                             | 
0124 709-51821                       LUMP |    4200.00000        4200.00|    3370.00000        3370.00|    3370.00000        3370.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0125 709-51821                       LUMP |    4200.00000        4200.00|    3250.00000        3250.00|    3250.00000        3250.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0126 709-51821                       LUMP |    5700.00000        5700.00|    5090.00000        5090.00|    5090.00000        5090.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0127 713-91028                       LUMP |   42000.00000       42000.00|   44000.00000       44000.00|   38000.00000       38000.00 
  TEMPORARY RUNAROUND                     |                             |                             | 
0128 714-01634               34.000  m    |    1650.00000       56100.00|    1429.00000       48586.00|    1600.00000       54400.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2100 mm x 1200 mm             |                             |                             | 
0129 714-06319               32.000  m    |    3010.00000       96320.00|    2825.60000       90419.20|    2850.00000       91200.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 4200 mm X 1500 mm             |                             |                             | 
0130 714-06660              337.000  m2   |     640.00000      215680.00|     497.94000      167805.78|     458.10000      154379.70 
  WINGWALL                                |                             |                             | 
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0131 714-26702               36.000  m    |    1175.00000       42300.00|    1025.12000       36904.32|     985.00000       35460.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 900 mm              |                             |                             | 
0132 714-26708              137.000  m    |    1675.00000      229475.00|    1420.21000      194568.77|    1545.00000      211665.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2400 mm x 1200 mm             |                             |                             | 
0133 715-02397                1.000  EACH |    2130.00000        2130.00|    1036.19000        1036.19|    2360.00000        2360.00 
  SAFETY METAL END SECTION, 4:1, 900 mm   |                             |                             | 
0134 715-03476                2.000  EACH |     500.00000        1000.00|    1407.91000        2815.82|    1115.00000        2230.00 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                             |                             | 
0135 715-03584                1.000  EACH |     560.00000         560.00|    1156.49000        1156.49|     740.00000         740.00 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                             |                             | 
0136 715-05024               26.000  m    |       1.00000          26.00|     226.12000        5879.12|      67.00000        1742.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0137 715-05048            12955.000  m    |       7.70000       99753.50|       6.10000       79025.50|       6.00000       77730.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0138 715-05053             2079.000  m    |      37.00000       76923.00|      35.64000       74095.56|      32.70000       67983.30 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0139 715-05163               96.000  m    |       1.00000          96.00|      82.42000        7912.32|     160.00000       15360.00 
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                             |                             | 
0140 715-05407              250.000  m    |      14.70000        3675.00|      13.14000        3285.00|      12.04000        3010.00 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0141 715-05428               23.000  m    |     346.00000        7958.00|     291.69000        6708.87|     275.00000        6325.00 
  PIPE, SLOTTED VANE DRAIN, 300 mm        |                             |                             | 
0142 715-05595                9.000  m    |     175.00000        1575.00|     233.00000        2097.00|     340.00000        3060.00 
  PIPE EXTENSION, CIRCULAR, 375 mm , RCP, |                             |                             | 
  II, D0.3=50                             |                             |                             | 
0143 715-05596               67.000  m    |     160.00000       10720.00|     133.00000        8911.00|     290.00000       19430.00 
  PIPE EXTENSION, CIRCULAR, 450 mm , RCP, |                             |                             | 
  II, D0.3=50                             |                             |                             | 
0144 715-05596               10.000  m    |     180.00000        1800.00|     224.00000        2240.00|     425.00000        4250.00 
  PIPE EXTENSION, CIRCULAR, 450 mm , RCP, |                             |                             | 
  II, D0.3=60                             |                             |                             | 
0145 715-05597               16.000  m    |     290.00000        4640.00|     232.00000        3712.00|     550.00000        8800.00 
  PIPE EXTENSION, CIRCULAR, 600 mm , RCP, |                             |                             | 
  II, D0.3=50                             |                             |                             | 
0146 715-05757               12.000  m    |     260.00000        3120.00|     288.00000        3456.00|     450.00000        5400.00 
  PIPE EXTENSION, CIRCULAR, 900 mm , RCP, |                             |                             | 
  II, D0.3=50                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,935,801.51                                                     ROUTE : 145 
     CALL ORDER   : 201                     CONTRACT ID : R -27662-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(   5   ) 35-1385672         |(   6  ) 35-0958970 
                                          |WEDDLE BROTHERS HIGHWAY GROU |FORCE CONSTRUCTION CO. INC.  |LUTGRING BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0147 715-05767               28.000  m    |     165.00000        4620.00|     143.00000        4004.00|     230.00000        6440.00 
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                             |                             | 
  450 mm                                  |                             |                             | 
0148 715-05841                4.000  EACH |    1200.00000        4800.00|    1070.00000        4280.00|    1245.00000        4980.00 
  CONCRETE ANCHOR, 1500 mm                |                             |                             | 
0149 715-05842                2.000  EACH |     830.00000        1660.00|    1144.00000        2288.00|    1060.00000        2120.00 
  CONCRETE ANCHOR, 1050 mm                |                             |                             | 
0150 715-05908               52.000  m    |     540.00000       28080.00|     493.00000       25636.00|     740.00000       38480.00 
  PIPE EXTENSION, CIRCULAR, 1500 mm , RCP |                             |                             | 
  II, D0.3=50                             |                             |                             | 
0151 715-06004                3.000  EACH |     890.00000        2670.00|    1424.00000        4272.00|    1040.00000        3120.00 
  CONCRETE ANCHOR, 1200 mm                |                             |                             | 
0152 715-06337                9.000  m    |     500.00000        4500.00|     416.00000        3744.00|     595.00000        5355.00 
  PIPE EXTENSION, CIRCULAR, 1200 mm , RCP |                             |                             | 
  II, D0.3=50                             |                             |                             | 
0153 715-06337               16.000  m    |     490.00000        7840.00|     385.00000        6160.00|     500.00000        8000.00 
  PIPE EXTENSION, CIRCULAR, 1200 mm , RCP |                             |                             | 
  III, D0.3=65                            |                             |                             | 
0154 715-06492                2.000  EACH |    1000.00000        2000.00|    1246.00000        2492.00|    1100.00000        2200.00 
  CONCRETE ANCHOR, 1350 mm                |                             |                             | 
0155 715-06504              118.000  m    |     125.00000       14750.00|     141.83000       16735.94|     127.00000       14986.00 
  PIPE, RCP, II, D0.3=50, 375 mm          |                             |                             | 
0156 715-06506               70.000  m    |     130.00000        9100.00|     108.24000        7576.80|     121.00000        8470.00 
  PIPE, RCP, II, D0.3=60, 375 mm          |                             |                             | 
0157 715-06508               64.000  m    |     170.00000       10880.00|     151.08000        9669.12|     204.00000       13056.00 
  PIPE, RCP, II, D0.3=50, 600 mm          |                             |                             | 
0158 715-06512               68.000  m    |     230.00000       15640.00|     193.00000       13124.00|     290.00000       19720.00 
  PIPE, RCP, II, D0.3=50, 900 mm          |                             |                             | 
0159 715-06690                6.000  m    |     160.00000         960.00|     180.00000        1080.00|     250.00000        1500.00 
  PIPE, RCP, III, D0.3=75, 300 mm         |                             |                             | 
0160 715-08319              138.000  m    |     380.00000       52440.00|     340.50000       46989.00|     464.00000       64032.00 
  PIPE, REINFORCED CONCRETE, IV, D0.3=125 |                             |                             | 
  1350 mm                                 |                             |                             | 
0161 715-08321               32.000  m    |     315.00000       10080.00|     334.00000       10688.00|     252.00000        8064.00 
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                             |                             | 
  1050 mm                                 |                             |                             | 
0162 715-08322               85.000  m    |     230.00000       19550.00|     230.00000       19550.00|     238.00000       20230.00 
  PIPE, REINFORCED CONCRETE, IV, D0.3=100 |                             |                             | 
  900 mm                                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 201 -23 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,935,801.51                                                     ROUTE : 145 
     CALL ORDER   : 201                     CONTRACT ID : R -27662-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(   5   ) 35-1385672         |(   6  ) 35-0958970 
                                          |WEDDLE BROTHERS HIGHWAY GROU |FORCE CONSTRUCTION CO. INC.  |LUTGRING BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0163 715-46000                2.000  EACH |     180.00000         360.00|     536.00000        1072.00|     745.00000        1490.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
0164 715-46005               21.000  EACH |     210.00000        4410.00|     592.00000       12432.00|     930.00000       19530.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0165 715-46010               12.000  EACH |     275.00000        3300.00|     585.00000        7020.00|    1225.00000       14700.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0166 715-46020               11.000  EACH |     525.00000        5775.00|     745.00000        8195.00|    1565.00000       17215.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0167 715-46040                8.000  EACH |     900.00000        7200.00|     969.00000        7752.00|    1985.00000       15880.00 
  PIPE END SECTION, 900 mm                |                             |                             | 
0168 715-97836                1.000  EACH |    2550.00000        2550.00|    5357.00000        5357.00|    2865.00000        2865.00 
  GRATED BOX END SECTION, II, 4:1, 375 mm |                             |                             | 
0169 716-07635               26.000  m    |    2150.00000       55900.00|    3106.00000       80756.00|    3500.00000       91000.00 
  PIPE INSTALLATION, TRENCHLESS, 900 mm   |                             |                             | 
0170 716-07727               96.000  m    |    3195.00000      306720.00|    4291.00000      411936.00|    4400.00000      422400.00 
  PIPE INSTALLATION, TRENCHLESS, 1500 mm  |                             |                             | 
0171 718-06529                9.000  EACH |     500.00000        4500.00|     434.00000        3906.00|     600.00000        5400.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0172 718-06531              110.000  EACH |     440.00000       48400.00|     375.00000       41250.00|     542.00000       59620.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0173 718-06532             2000.000  m    |       2.89000        5780.00|       3.00000        6000.00|       3.00000        6000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0174 718-52610             3226.000  m3   |      26.10000       84198.60|      33.56000      108264.56|      27.16000       87618.16 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0175 718-99153            25670.000  m2   |       1.05000       26953.50|       1.90000       48773.00|       1.77000       45435.90 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0176 720-45030                1.000  EACH |    1670.12000        1670.12|    1870.00000        1870.00|    2085.00000        2085.00 
  INLET, E7                               |                             |                             | 
0177 723-06927               42.000  m    |    5650.00000      237300.00|    6608.00000      277536.00|    6127.00000      257334.00 
  STRUCTURE, PRECAST THREE-SIDED, , 6710  |                             |                             | 
  mm X 3050 mm                            |                             |                             | 
0178 723-06927               24.000  m    |    6100.00000      146400.00|    7793.00000      187032.00|    7321.40000      175713.60 
  STRUCTURE, PRECAST THREE-SIDED, 7310 mm |                             |                             | 
  X 3660 mm                               |                             |                             | 
0179 723-06927                7.000  m    |   11200.00000       78400.00|   13911.00000       97377.00|   12962.00000       90734.00 
  STRUCTURE, PRECAST THREE-SIDED, 9140 mm |                             |                             | 
  X 3660 mm                               |                             |                             | 
0180 723-08358                9.000  m    |    7300.00000       65700.00|   10858.00000       97722.00|   10083.40000       90750.60 
  STRUCTURE, PRECAST THREE-SIDED, 3960 mm |                             |                             | 
  X 2130 mm                               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 201 -24 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,935,801.51                                                     ROUTE : 145 
     CALL ORDER   : 201                     CONTRACT ID : R -27662-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(   5   ) 35-1385672         |(   6  ) 35-0958970 
                                          |WEDDLE BROTHERS HIGHWAY GROU |FORCE CONSTRUCTION CO. INC.  |LUTGRING BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0181 731-93945             2588.000  m2   |     155.70000      402951.60|     161.20000      417185.60|     335.56000      868429.28 
  FACE PANELS, CONCRETE                   |                             |                             | 
0182 731-93946             2588.000  m2   |      48.00000      124224.00|      64.00000      165632.00|      58.65000      151786.20 
  WALL ERECTION                           |                             |                             | 
0183 731-93947              309.000  m    |      62.65000       19358.85|      42.80000       13225.20|      34.92000       10790.28 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0184 732-07653               92.000  Mg   |      18.25000        1679.00|      21.50000        1978.00|      19.68000        1810.56 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0185 801-04308               34.000  EACH |     700.00000       23800.00|     395.00000       13430.00|     395.00000       13430.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0186 801-06203            10530.000  m    |       0.38000        4001.40|       0.66000        6949.80|       0.66000        6949.80 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0187 801-06207            20710.000  m    |       2.58000       53431.80|       3.00000       62130.00|       9.99000      206892.90 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0188 801-06640               37.000  EACH |     175.00000        6475.00|     185.00000        6845.00|     185.00000        6845.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0189 801-06645                4.000  EACH |      80.00000         320.00|      50.00000         200.00|      50.00000         200.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0190 801-06775                       LUMP |   67500.00000       67500.00|  278231.00000      278231.00|   62000.00000       62000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0191 801-07118              320.000  m    |      50.00000       16000.00|      82.50000       26400.00|      82.50000       26400.00 
  BARRICADE, III-A                        |                             |                             | 
0192 801-07119                7.000  m    |      68.00000         476.00|     100.00000         700.00|     100.00000         700.00 
  BARRICADE, III-B                        |                             |                             | 
0193 802-05701              229.000  m    |      38.00000        8702.00|      32.67000        7481.43|      32.67000        7481.43 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0194 802-05702               18.000  m    |      39.00000         702.00|      32.05000         576.90|      32.05000         576.90 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0195 802-76025               10.000  m2   |     215.00000        2150.00|     192.61000        1926.10|     192.61000        1926.10 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0196 802-76035               56.000  m2   |     145.00000        8120.00|     214.12000       11990.72|     214.12000       11990.72 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0197 802-76040                3.000  m2   |     280.00000         840.00|     235.64000         706.92|     235.64000         706.92 
  SIGN, SHEET ENCLOSED LENS WITH LEGEND,  |                             |                             | 
  3.18 mm THICKNESS                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,935,801.51                                                     ROUTE : 145 
     CALL ORDER   : 201                     CONTRACT ID : R -27662-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(   5   ) 35-1385672         |(   6  ) 35-0958970 
                                          |WEDDLE BROTHERS HIGHWAY GROU |FORCE CONSTRUCTION CO. INC.  |LUTGRING BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0198 808-03178               26.000  EACH |      90.00000        2340.00|     177.00000        4602.00|     177.00000        4602.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0199 808-03179               18.000  EACH |     130.00000        2340.00|     227.00000        4086.00|     227.00000        4086.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY)                    |                             |                             | 
0200 808-06701              858.000  m    |       0.84000         720.72|       0.85000         729.30|       0.85000         729.30 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0201 808-06703             1102.000  m    |       0.83000         914.66|       0.85000         936.70|       0.85000         936.70 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0202 808-06713            15980.000  m    |       0.83000       13263.40|       0.38000        6072.40|       0.38000        6072.40 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0203 808-06716             6040.000  m    |       0.76000        4590.40|       3.00000       18120.00|       3.00000       18120.00 
  LINE, REMOVE                            |                             |                             | 
0204 808-75240             1520.000  m    |       0.84000        1276.80|       0.85000        1292.00|       0.85000        1292.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0205 808-75245            12600.000  m    |       0.83000       10458.00|       0.85000       10710.00|       0.85000       10710.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0206 808-75290              292.000  m    |      10.92000        3188.64|       9.51000        2776.92|       9.51000        2776.92 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                             |                             | 
0207 808-75297               79.000  m    |      10.92000         862.68|      12.79000        1010.41|      12.79000        1010.41 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0208 808-75996              435.000  EACH |      10.82000        4706.70|      10.30000        4480.50|      10.30000        4480.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0209 808-75998             1025.000  EACH |      18.59000       19054.75|      17.70000       18142.50|      17.70000       18142.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0210 808-92027             2394.000  m    |       3.63000        8690.22|       2.26000        5410.44|       2.26000        5410.44 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0211 203-04984             1200.000  m3   |      11.00000       13200.00|       4.75000        5700.00|       5.20000        6240.00 
  EXCAVATION , STREAM BED MATERIAL        |                             |                             | 
0212 210-08384              600.000  m    |       9.61000        5766.00|       9.15000        5490.00|       9.15000        5490.00 
  COMPOST FILTER SOCK                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 201 -26 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 15,935,801.51                                                     ROUTE : 145 
     CALL ORDER   : 201                     CONTRACT ID : R -27662-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(   5   ) 35-1385672         |(   6  ) 35-0958970 
                                          |WEDDLE BROTHERS HIGHWAY GROU |FORCE CONSTRUCTION CO. INC.  |LUTGRING BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0213 723-08381               16.000  m    |    4950.00000       79200.00|    7400.00000      118400.00|    6905.50000      110488.00 
  STRUCTURE, PRECAST THREE-SIDED, 3660 MM |                             |                             | 
  X 2130 MM                               |                             |                             | 
0214 601-02800                1.000  EACH |    1155.00000        1155.00|    1100.00000        1100.00|    1100.00000        1100.00 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
     SECTION TOTALS                       |           $    16,452,751.68|           $    17,365,864.90|           $    18,351,081.65 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    16,452,751.68|           $    17,365,864.90|           $    18,351,081.65 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : US 20 
     CALL ORDER   : 209                     CONTRACT ID : R -27711-B                   COUNTIES : LAGRANGE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 09/12/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1185040     NIBLOCK EXCAVATING, INC.                                                   $     1,048,755.95  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,138,810.76  108.5868% 
   3   35-1139301     E & B PAVING, INC.                                                         $     1,177,075.74  112.2354% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,195,504.95  113.9927% 
====================================================================================================================================================
============================================ 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 221 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   440,421.66                                                   ROUTE : 25 
     CALL ORDER   : 221                     CONTRACT ID : R -27833-B                   COUNTIES : FULTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/17/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       438,948.80  100.0000% 
   2   35-1523985     WIRTZ & YATES, INC.                                                        $       450,104.65  102.5415% 
   3   35-1817530     PIONEER ASSOCIATES, INC.                                                   $       473,067.00  107.7727% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2  ) 35-1523985          |(   3  ) 35-1817530 
                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4500.00000        4500.00|   10000.00000       10000.00|    4200.00000        4200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                5.000  MOS  |    2000.00000       10000.00|    2000.00000       10000.00|    1500.00000        7500.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   21000.00000       21000.00|   20000.00000       20000.00|   23000.00000       23000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    1800.00000        1800.00|    5000.00000        5000.00|    9300.00000        9300.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   26000.00000       26000.00|   15000.00000       15000.00|   38000.00000       38000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 202-96133               40.000  LFT  |      25.00000        1000.00|      10.00000         400.00|      11.00000         440.00 
  PIPE, REMOVE                            |                             |                             | 
0009 203-02000             1360.000  CYS  |       8.00000       10880.00|       8.00000       10880.00|      24.00000       32640.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-06931               32.000  TON  |      30.00000         960.00|      25.00000         800.00|      70.00000        2240.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0011 205-06936               88.000  TON  |      40.00000        3520.00|      25.00000        2200.00|      44.00000        3872.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0012 207-08265             1320.000  SYS  |       6.85000        9042.00|       9.50000       12540.00|       7.00000        9240.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0013 211-07454              233.000  CYS  |      11.00000        2563.00|      23.00000        5359.00|      22.00000        5126.00 
  STRUCTURE BACKFILL                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 221 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   440,421.66                                                   ROUTE : 25 
     CALL ORDER   : 221                     CONTRACT ID : R -27833-B                   COUNTIES : FULTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(   3  ) 35-1817530 
                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 213-08058              266.000  CYS  |     150.00000       39900.00|     120.00000       31920.00|      80.00000       21280.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0015 301-07448             1185.000  TON  |      15.00000       17775.00|      16.00000       18960.00|      15.00000       17775.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 306-08042             2530.000  SYS  |       3.00000        7590.00|       4.00000       10120.00|       4.00000       10120.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0017 402-07432              149.000  TON  |      64.00000        9536.00|     100.00000       14900.00|      60.00000        8940.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0018 402-07433              144.000  TON  |      59.00000        8496.00|     100.00000       14400.00|      54.00000        7776.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0019 402-07435              213.000  TON  |      57.00000       12141.00|     110.00000       23430.00|      49.00000       10437.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0020 402-07438               17.000  TON  |     105.00000        1785.00|     100.00000        1700.00|      99.00000        1683.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0021 402-07441               72.000  TON  |      53.00000        3816.00|      65.00000        4680.00|      48.00000        3456.00 
  HMA BASE, TYPE B                        |                             |                             | 
0022 405-05518              991.000  SYS  |       2.00000        1982.00|       1.50000        1486.50|       1.30000        1288.30 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0023 406-05521             3729.000  SYS  |       0.25000         932.25|       0.15000         559.35|       0.10000         372.90 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-06854                2.000  EACH |    2800.00000        5600.00|    2856.00000        5712.00|    2550.00000        5100.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0025 601-07023                2.000  EACH |    5900.00000       11800.00|    6050.00000       12100.00|    5400.00000       10800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0026 601-94689                4.000  EACH |    2450.00000        9800.00|    2408.00000        9632.00|    2150.00000        8600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-97774                1.000  EACH |    1300.00000        1300.00|    1200.00000        1200.00|    1000.00000        1000.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0028 601-99105              300.000  LFT  |      16.00000        4800.00|      16.50000        4950.00|      14.50000        4350.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 615-06490                8.000  EACH |     150.00000        1200.00|     122.00000         976.00|     102.00000         816.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0030 615-06505                2.000  EACH |     650.00000        1300.00|     700.00000        1400.00|     495.00000         990.00 
  MONUMENT, B                             |                             |                             | 
0031 616-02320              652.000  SYS  |       2.50000        1630.00|       4.00000        2608.00|       3.00000        1956.00 
  GEOTEXTILES                             |                             |                             | 
0032 616-05688              529.000  TON  |      41.85000       22138.65|      44.00000       23276.00|      70.00000       37030.00 
  RIPRAP, CLASS 1                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   440,421.66                                                   ROUTE : 25 
     CALL ORDER   : 221                     CONTRACT ID : R -27833-B                   COUNTIES : FULTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(   3  ) 35-1817530 
                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 621-01004                3.000  EACH |     350.00000        1050.00|     400.00000        1200.00|     200.00000         600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0034 621-02363             5430.000  SYS  |       1.10000        5973.00|       0.41000        2226.30|       0.36000        1954.80 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0035 621-06548                4.000  LBS  |      40.00000         160.00|      30.00000         120.00|      25.00000         100.00 
  SEED MIXTURE, CV                        |                             |                             | 
0036 621-06559             5430.000  SYS  |       1.15000        6244.50|       0.65000        3529.50|       0.50000        2715.00 
  MULCHED SEEDING, R                      |                             |                             | 
0037 621-06567                2.000  MG   |       1.00000           2.00|       6.00000          12.00|       5.00000          10.00 
  WATER                                   |                             |                             | 
0038 621-06574              370.000  SYS  |       7.00000        2590.00|       7.00000        2590.00|       5.00000        1850.00 
  SODDING                                 |                             |                             | 
0039 715-05169               38.000  LFT  |      16.00000         608.00|      25.00000         950.00|      29.00000        1102.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0040 715-05175               38.000  LFT  |      38.00000        1444.00|      40.00000        1520.00|      52.00000        1976.00 
  PIPE, TYPE 3, CIRCULAR, 30 IN.          |                             |                             | 
0041 715-46005                2.000  EACH |     150.00000         300.00|     120.00000         240.00|     300.00000         600.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0042 715-46030                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     500.00000        1000.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0043 723-06660               69.000  SYS  |     325.00000       22425.00|     380.00000       26220.00|     470.00000       32430.00 
  WINGWALL                                |                             |                             | 
0044 723-07547               54.000  LFT  |    1450.00000       78300.00|    1300.00000       70200.00|    1600.00000       86400.00 
  STRUCTURE, PRECAST THREE-SIDED, 168 IN. |                             |                             | 
  X 132 IN.                               |                             |                             | 
0045 801-01851                       LUMP |   28000.00000       28000.00|   27000.00000       27000.00|   12500.00000       12500.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0046 801-06207             6600.000  LFT  |       1.00000        6600.00|       1.00000        6600.00|       0.80000        5280.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0047 801-06218               24.000  LFT  |      12.00000         288.00|      12.50000         300.00|      10.00000         240.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0048 801-06639              400.000  LFT  |      22.00000        8800.00|      25.00000       10000.00|      42.00000       16800.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0049 801-06640               24.000  EACH |      90.00000        2160.00|     110.00000        2640.00|      69.00000        1656.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06645                4.000  EACH |      35.00000         140.00|      30.00000         120.00|      24.00000          96.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   440,421.66                                                   ROUTE : 25 
     CALL ORDER   : 221                     CONTRACT ID : R -27833-B                   COUNTIES : FULTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(   3  ) 35-1817530 
                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 801-06775                       LUMP |    6800.00000        6800.00|    5000.00000        5000.00|    9000.00000        9000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0052 801-97643              864.000  LFT  |       7.00000        6048.00|       6.50000        5616.00|       4.00000        3456.00 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0053 808-06712              660.000  LFT  |       0.85000         561.00|       0.90000         594.00|       0.65000         429.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0054 808-06713             1300.000  LFT  |       0.85000        1105.00|       0.90000        1170.00|       0.65000         845.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0055 808-06716             1960.000  LFT  |       0.59000        1156.40|       0.60000        1176.00|       0.45000         882.00 
  LINE, REMOVE                            |                             |                             | 
0056 808-75996               33.000  EACH |      10.00000         330.00|      50.00000        1650.00|      20.00000         660.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0057 808-75998               33.000  EACH |      75.00000        2475.00|      80.00000        2640.00|      35.00000        1155.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       438,948.80|           $       450,104.65|           $       473,067.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       438,948.80|           $       450,104.65|           $       473,067.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   232,973.03                                                   ROUTE : 162 264 257 
     CALL ORDER   : 225                     CONTRACT ID : R -27972-B                   COUNTIES : DUBOIS          PIKE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       242,495.00  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(      )                     |(      ) 
                                          |DEIG BROTHERS LUMBER & CONST |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PIPE LINING 
                                          |                             |                             | 
0001 105-07038                4.000  MOS  |     965.00000        3860.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0002 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0003 110-01001                       LUMP |   12000.00000       12000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 205-06937              300.000  LFT  |       3.50000        1050.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0005 616-06401              200.000  TON  |      34.00000        6800.00|                             | 
  RIPRAP, DUMPED                          |                             |                             | 
0006 725-06859              113.000  LFT  |     192.00000       21696.00|                             | 
  PIPE LINER, THERMOPLASTIC, 48 IN.       |                             |                             | 
0007 725-06862               88.000  LFT  |     206.00000       18128.00|                             | 
  PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT |                             |                             | 
0008 725-06872               56.000  LFT  |     188.00000       10528.00|                             | 
  PIPE LINER, THERMOPLASTIC, 42 IN.       |                             |                             | 
0009 725-06873               50.000  LFT  |     288.00000       14400.00|                             | 
  PIPE LINER, THERMOPLASTIC, 54 IN.       |                             |                             | 
0010 725-06874              128.000  LFT  |     378.00000       48384.00|                             | 
  PIPE LINER, THERMOPLASTIC, 60 IN.       |                             |                             | 
0011 725-06875              212.000  LFT  |     466.00000       98792.00|                             | 
  PIPE LINER, THERMOPLASTIC, 66 IN.       |                             |                             | 
0012 801-06640                8.000  EACH |     112.00000         896.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06775                       LUMP |    5960.00000        5960.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       242,495.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       242,495.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    49,982.00                                                   ROUTE : 641 
     CALL ORDER   : 231                     CONTRACT ID : R -28045-A                   COUNTIES : VIGO 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1874009     HAUER EXCAVATING                                                           $        31,980.00  100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                        $        37,200.00  116.3227% 
   3   30-8027898     BRYAN'S HAULING & EXCAVATING                                               $        41,699.99  130.3940% 
   4   35-1127746     S & G EXCAVATING INC                                                       $        41,989.84  131.3003% 
   5   35-1801998     CLR, INC.                                                                  $        47,225.00  147.6704% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1874009          |(   2  ) 35-1817574          |(   3  ) 30-8027898 
                                          |HAUER EXCAVATING             |YARDBERRY LANDSCAPE          |BRYAN'S HAULING & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 202-03000                       LUMP |    8400.00000        8400.00|    8000.00000        8000.00|   14000.00000       14000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 26                                  |                             |                             | 
0002 202-03000                       LUMP |   20800.00000       20800.00|   25000.00000       25000.00|   23000.00000       23000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 34                                  |                             |                             | 
0003 202-03000                       LUMP |    1970.00000        1970.00|    3500.00000        3500.00|    2699.99000        2699.99 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 35                                  |                             |                             | 
0004 621-06559             1000.000  SYS  |       0.81000         810.00|       0.70000         700.00|       2.00000        2000.00 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        31,980.00|           $        37,200.00|           $        41,699.99 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        31,980.00|           $        37,200.00|           $        41,699.99 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    49,982.00                                                   ROUTE : 641 
     CALL ORDER   : 231                     CONTRACT ID : R -28045-A                   COUNTIES : VIGO 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1127746          |(   5   ) 35-1801998         |(      ) 
                                          |S & G EXCAVATING INC         |CLR, INC.                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 202-03000                       LUMP |    9490.00000        9490.00|    8750.00000        8750.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 26                                  |                             |                             | 
0002 202-03000                       LUMP |   26754.00000       26754.00|   33800.00000       33800.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 34                                  |                             |                             | 
0003 202-03000                       LUMP |    3245.84000        3245.84|    2425.00000        2425.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 35                                  |                             |                             | 
0004 621-06559             1000.000  SYS  |       2.50000        2500.00|       2.25000        2250.00| 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        41,989.84|           $        47,225.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        41,989.84|           $        47,225.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 241 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : SR 67 
     CALL ORDER   : 241                     CONTRACT ID : R -28046-A                   COUNTIES : JAY 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/19/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   90-0177865     HIS CONSTRUCTORS LLC                                                       $       119,071.00  100.0000% 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 301 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   746,577.76                                                   ROUTE : 1 
     CALL ORDER   : 301                     CONTRACT ID : RS-27535-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   30  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1145884     L I C A CONSTRUCTION                                                       $       637,695.74  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       641,209.03  100.5509% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2  ) 35-1065659          |(      ) 
                                          |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4080.00000        4080.00|    1885.70000        1885.70| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                2.000  MOS  |    2000.00000        4000.00|    1779.50000        3559.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   31018.00000       31018.00|   31900.00000       31900.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-07449             1432.000  TON  |      20.90000       29928.80|       5.00000        7160.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0007 304-07490             1550.000  TON  |      48.68000       75454.00|      54.09000       83839.50| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 304-07493             2118.000  TON  |      35.83000       75887.94|      32.32000       68453.76| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0009 306-08032              810.000  SYS  |       9.07000        7346.70|      18.53000       15009.30| 
  MILLING, TRANSITION                     |                             |                             | 
0010 306-08042            51331.000  SYS  |       0.50000       25665.50|       0.41000       21045.71| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0011 401-06264                       LUMP |    1400.00000        1400.00|    2250.00000        2250.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0012 401-07321             4941.000  TON  |      33.48000      165424.68|      35.61000      175949.01| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0013 401-07371             5647.000  TON  |      31.41000      177372.27|      33.52000      189287.44| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 301 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   746,577.76                                                   ROUTE : 1 
     CALL ORDER   : 301                     CONTRACT ID : RS-27535-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2   ) 35-1065659         |(      ) 
                                          |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 406-05520               30.000  TON  |      10.00000         300.00|     125.00000        3750.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07487              235.000  TON  |      63.11000       14830.85|      59.48000       13977.80| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0016 615-06525                4.000  EACH |     225.00000         900.00|     252.04000        1008.16| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0017 801-06203             1925.000  LFT  |       0.30000         577.50|       0.12000         231.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0018 801-06207             1925.000  LFT  |       0.70000        1347.50|       0.81000        1559.25| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0019 801-06640               13.000  EACH |     105.00000        1365.00|     205.00000        2665.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |   17453.00000       17453.00|   15258.40000       15258.40| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 808-06712             4250.000  LFT  |       0.12000         510.00|       0.12000         510.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0022 808-06713             3850.000  LFT  |       0.36000        1386.00|       0.12000         462.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0023 808-06714            12050.000  LFT  |       0.12000        1446.00|       0.12000        1446.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       637,695.74|           $       641,209.03|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       637,695.74|           $       641,209.03|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 311 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,520,731.97                                                   ROUTE : 67 
     CALL ORDER   : 311                     CONTRACT ID : RS-27544-A                   COUNTIES : HENDRICKS       MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MORGAN 
                                          CONTRACT TIME : 09/30/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     3,874,004.58  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,934,900.00  101.5719% 
   3   35-1139301     E & B PAVING, INC.                                                         $     4,290,000.00  110.7381% 
   4   31-4351261     SHELLY & SANDS, INC.                                                       $     4,298,264.06  110.9514% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(   3  ) 35-1139301 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    5500.00000        5500.00|   12500.00000       12500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  189000.00000      189000.00|   70486.23000       70486.23|  212500.00000      212500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-07449             6053.000  TON  |      12.00000       72636.00|      16.00000       96848.00|      17.00000      102901.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0007 306-08032            18990.000  SYS  |       1.00000       18990.00|       0.90000       17091.00|       0.55000       10444.50 
  MILLING, TRANSITION                     |                             |                             | 
0008 306-08033           388335.000  SYS  |       0.75000      291251.25|       0.38000      147567.30|       0.55000      213584.25 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0009 401-06264                       LUMP |    3000.00000        3000.00|   10500.00000       10500.00|   12500.00000       12500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0010 401-07335            32038.000  TON  |      45.00000     1441710.00|      45.00000     1441710.00|      46.25000     1481757.50 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0011 401-07404            53396.000  TON  |      28.50000     1521786.00|      33.00000     1762068.00|      33.75000     1802115.00 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  m |                             |                             | 
0012 406-05520              188.000  TON  |     170.00000       31960.00|     185.00000       34780.00|     150.00000       28200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 606-07484            65375.000  LFT  |       0.20000       13075.00|       0.20000       13075.00|       0.18000       11767.50 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 311 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,520,731.97                                                   ROUTE : 67 
     CALL ORDER   : 311                     CONTRACT ID : RS-27544-A                   COUNTIES : HENDRICKS       MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MORGAN 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 610-07788             2873.000  TON  |      65.00000      186745.00|      80.00000      229840.00|      60.00000      172380.00 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0015 615-06525                4.000  EACH |     400.00000        1600.00|     500.00000        2000.00|     575.00000        2300.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0016 720-44000               16.000  EACH |     260.00000        4160.00|     400.00000        6400.00|     455.00000        7280.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0017 801-06203             8172.000  LFT  |       0.20000        1634.40|       1.50000       12258.00|       0.80000        6537.60 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0018 801-06207             8172.000  LFT  |       0.93000        7599.96|       1.00000        8172.00|       1.00000        8172.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0019 801-06640               34.000  EACH |      99.00000        3366.00|      99.00000        3366.00|      99.00000        3366.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |   38000.00000       38000.00|   30000.00000       30000.00|  157603.68000      157603.68 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 801-07215              200.000  DAY  |      37.00000        7400.00|      37.00000        7400.00|      37.00000        7400.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0022 805-02328             6200.000  LFT  |       0.30000        1860.00|       0.30000        1860.00|       0.50000        3100.00 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0023 805-78795             1550.000  LFT  |       5.50000        8525.00|       6.00000        9300.00|       5.75000        8912.50 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0024 808-06711            20429.000  LFT  |       0.10000        2042.90|       0.10000        2042.90|       0.10000        2042.90 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0025 808-06713            95970.000  LFT  |       0.07000        6717.90|       0.07000        6717.90|       0.07000        6717.90 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0026 808-06714            81716.000  LFT  |       0.07000        5720.12|       0.07000        5720.12|       0.07000        5720.12 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0027 808-75008             2600.000  LFT  |       0.15000         390.00|       0.15000         390.00|       0.15000         390.00 
  LINE, PAINT, SOLID, WHITE, 8 IN.        |                             |                             | 
0028 808-75015             5200.000  LFT  |       0.24000        1248.00|       0.24000        1248.00|       0.24000        1248.00 
  LINE, PAINT, SOLID, WHITE, 12 IN.       |                             |                             | 
0029 808-75297             1183.000  LFT  |       2.35000        2780.05|       2.35000        2780.05|       2.35000        2780.05 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0030 808-75320               55.000  EACH |      47.00000        2585.00|      46.50000        2557.50|      46.50000        2557.50 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0031 808-75325               40.000  EACH |      48.00000        1920.00|      48.00000        1920.00|      48.00000        1920.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,520,731.97                                                   ROUTE : 67 
     CALL ORDER   : 311                     CONTRACT ID : RS-27544-A                   COUNTIES : HENDRICKS       MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MORGAN 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 801-06710              200.000  DAY  |       6.50000        1300.00|       6.50000        1300.00|       6.50000        1300.00 
  FLASHING ARROW SIGN                     |                             |                             | 
     SECTION TOTALS                       |           $     3,874,004.58|           $     3,934,900.00|           $     4,290,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,874,004.58|           $     3,934,900.00|           $     4,290,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,520,731.97                                                   ROUTE : 67 
     CALL ORDER   : 311                     CONTRACT ID : RS-27544-A                   COUNTIES : HENDRICKS       MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MORGAN 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-4351261          |(       )                    |(      ) 
                                          |SHELLY & SANDS, INC.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  214900.00000      214900.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-07449             6053.000  TON  |      17.10000      103506.30|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0007 306-08032            18990.000  SYS  |       0.75000       14242.50|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0008 306-08033           388335.000  SYS  |       0.63000      244651.05|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0009 401-06264                       LUMP |    4000.00000        4000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0010 401-07335            32038.000  TON  |      45.75000     1465738.50|                             | 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0011 401-07404            53396.000  TON  |      33.00000     1762068.00|                             | 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  m |                             |                             | 
0012 406-05520              188.000  TON  |     170.00000       31960.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 606-07484            65375.000  LFT  |       0.12000        7845.00|                             | 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0014 610-07788             2873.000  TON  |      95.00000      272935.00|                             | 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0015 615-06525                4.000  EACH |     500.00000        2000.00|                             | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0016 720-44000               16.000  EACH |     500.00000        8000.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0017 801-06203             8172.000  LFT  |       0.75000        6129.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0018 801-06207             8172.000  LFT  |       1.50000       12258.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0019 801-06640               34.000  EACH |     105.00000        3570.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,520,731.97                                                   ROUTE : 67 
     CALL ORDER   : 311                     CONTRACT ID : RS-27544-A                   COUNTIES : HENDRICKS       MARION 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MORGAN 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-4351261          |(       )                    |(      ) 
                                          |SHELLY & SANDS, INC.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06775                       LUMP |   92500.00000       92500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 801-07215              200.000  DAY  |      40.00000        8000.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0022 805-02328             6200.000  LFT  |       0.25000        1550.00|                             | 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0023 805-78795             1550.000  LFT  |       6.00000        9300.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0024 808-06711            20429.000  LFT  |       0.11000        2247.19|                             | 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0025 808-06713            95970.000  LFT  |       0.07000        6717.90|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0026 808-06714            81716.000  LFT  |       0.07000        5720.12|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0027 808-75008             2600.000  LFT  |       0.16000         416.00|                             | 
  LINE, PAINT, SOLID, WHITE, 8 IN.        |                             |                             | 
0028 808-75015             5200.000  LFT  |       0.25000        1300.00|                             | 
  LINE, PAINT, SOLID, WHITE, 12 IN.       |                             |                             | 
0029 808-75297             1183.000  LFT  |       2.50000        2957.50|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0030 808-75320               55.000  EACH |      50.00000        2750.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0031 808-75325               40.000  EACH |      50.00000        2000.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0032 801-06710              200.000  DAY  |      15.00000        3000.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
     SECTION TOTALS                       |           $     4,298,264.06|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,298,264.06|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,102,637.92                                                   ROUTE : 18 
     CALL ORDER   : 321                     CONTRACT ID : RS-27577-A                   COUNTIES : CARROLL         CASS 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        MIAMI 
                                          CONTRACT TIME :   95  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     4,695,272.85  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $     4,988,886.00  106.2534% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SHOULDER REHABILITATION AND REPAIR 
                                          |                             |                             | 
0001 203-02000            19294.000  CYS  |      10.01000      193132.94|       4.00000       77176.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0002 207-08268            73082.000  SYS  |       8.96000      654814.72|      11.25000      822172.50| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0003 402-07442            35200.000  TON  |      29.86000     1051072.00|      28.60000     1006720.00| 
  HMA BASE, TYPE C                        |                             |                             | 
0004 105-06845                       LUMP |   16159.04000       16159.04|   18500.00000       18500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0005 105-06904                1.000  EACH |       1.00000           1.00|     100.00000         100.00| 
  PHONE(SUPERVISOR)                       |                             |                             | 
0006 105-06905                3.000  EACH |       1.00000           3.00|     100.00000         300.00| 
  PHONE(INSPECTOR)                        |                             |                             | 
0007 105-06906                9.000  MOS  |      48.00000         432.00|     200.00000        1800.00| 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0008 105-06907               27.000  MOS  |      48.00000        1296.00|      50.00000        1350.00| 
  CELLULAR SERVICE(INSPECTOR)             |                             |                             | 
0009 105-07039                9.000  MOS  |    1505.67000       13551.03|    1868.50000       16816.50| 
  FIELD OFFICE, B                         |                             |                             | 
0010 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0011 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0012 110-01001                       LUMP |  234600.00000      234600.00|  250000.00000      250000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-01015                       LUMP |    1117.13000        1117.13|     523.00000         523.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,102,637.92                                                   ROUTE : 18 
     CALL ORDER   : 321                     CONTRACT ID : RS-27577-A                   COUNTIES : CARROLL         CASS 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        MIAMI 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 202-02240              676.000  SYS  |      11.33000        7659.08|       5.45000        3684.20| 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02241             1382.000  LFT  |       2.60000        3593.20|       2.60000        3593.20| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0016 202-02260                3.000  EACH |     408.34000        1225.02|     839.00000        2517.00| 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0017 202-02264                3.000  EACH |     800.00000        2400.00|     889.00000        2667.00| 
  TREE, 42 IN., REMOVE                    |                             |                             | 
0018 202-02271                8.000  EACH |     177.00000        1416.00|     187.30000        1498.40| 
  HEADWALL, REMOVE                        |                             |                             | 
0019 202-02278             4527.000  LFT  |      10.68000       48348.36|       7.85000       35536.95| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0020 202-02772                1.000  EACH |     137.84000         137.84|     261.50000         261.50| 
  CASTING, REMOVE                         |                             |                             | 
0021 202-03875                3.000  EACH |     315.34000         946.02|     512.00000        1536.00| 
  CONCRETE STEPS, REMOVE                  |                             |                             | 
0022 202-52710              716.000  SYS  |      15.40000       11026.40|      25.00000       17900.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0023 202-90747              204.000  LFT  |      10.00000        2040.00|       9.00000        1836.00| 
  RETAINING WALL, REMOVE                  |                             |                             | 
0024 202-93741                9.000  EACH |     220.65000        1985.85|     160.00000        1440.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0025 202-96133               30.000  LFT  |      30.64000         919.20|       9.00000         270.00| 
  PIPE, REMOVE                            |                             |                             | 
0026 203-02070              400.000  CYS  |       0.01000           4.00|      29.70000       11880.00| 
  BORROW                                  |                             |                             | 
0027 203-02080                1.000  MILE |    8000.00000        8000.00|   23500.00000       23500.00| 
  LINEAR GRADING                          |                             |                             | 
0028 211-07454              400.000  CYS  |      13.42000        5368.00|      16.70000        6680.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0029 301-07448              240.000  TON  |      26.10000        6264.00|      40.15000        9636.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0030 303-07449             7000.000  TON  |      13.56000       94920.00|      25.00000      175000.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0031 304-07491             1000.000  TON  |      76.72000       76720.00|      66.75000       66750.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0032 306-08032             9600.000  SYS  |       0.01000          96.00|       0.01000          96.00| 
  MILLING, TRANSITION                     |                             |                             | 
0033 306-08033           146504.000  SYS  |       0.41000       60066.64|       0.60000       87902.40| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,102,637.92                                                   ROUTE : 18 
     CALL ORDER   : 321                     CONTRACT ID : RS-27577-A                   COUNTIES : CARROLL         CASS 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        MIAMI 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 306-08034            15713.000  SYS  |       0.87000       13670.31|       0.80000       12570.40| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0035 401-06264                       LUMP |   14035.25000       14035.25|   11500.00000       11500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0036 401-07328            20420.000  TON  |      29.94000      611374.80|      39.30000      802506.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0037 401-07379            25400.000  TON  |      24.32000      617728.00|      29.70000      754380.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0038 402-07452              500.000  TON  |      31.37000       15685.00|      45.95000       22975.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0039 406-05520              140.000  TON  |      10.00000        1400.00|     100.00000       14000.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0040 601-01522                8.000  EACH |    1400.00000       11200.00|    1400.00000       11200.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0041 601-01700                2.000  EACH |    1800.00000        3600.00|    1800.00000        3600.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0042 601-01846                2.000  EACH |    1700.00000        3400.00|    1700.00000        3400.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0043 601-06854                8.000  EACH |    2300.00000       18400.00|    2300.00000       18400.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0044 601-94689               24.000  EACH |    2400.00000       57600.00|    2400.00000       57600.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0045 601-97774                4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0046 601-99105             2444.000  LFT  |      13.00000       31772.00|      13.00000       31772.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0047 604-06070              716.000  SYS  |      42.44000       30387.04|      32.80000       23484.80| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0048 604-07894               62.000  SYS  |     177.23000       10988.26|     118.00000        7316.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0049 604-07897               11.000  SYS  |     185.92000        2045.12|     181.00000        1991.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0050 604-07898                9.000  SYS  |     196.94000        1772.46|     232.50000        2092.50| 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0051 604-07901               17.000  SYS  |     183.72000        3123.24|     178.00000        3026.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,102,637.92                                                   ROUTE : 18 
     CALL ORDER   : 321                     CONTRACT ID : RS-27577-A                   COUNTIES : CARROLL         CASS 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        MIAMI 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 604-07902               71.000  SYS  |     168.00000       11928.00|     148.00000       10508.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0053 604-44251                3.000  CYS  |     788.58000        2365.74|     409.00000        1227.00| 
  STEPS, CONCRETE                         |                             |                             | 
0054 605-06120             4527.000  LFT  |       7.00000       31689.00|      15.15000       68584.05| 
  CURB, CONCRETE                          |                             |                             | 
0055 610-07488             1475.000  TON  |      58.49000       86272.75|     100.00000      147500.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0056 611-05330              616.000  SYS  |      48.10000       29629.60|      48.90000       30122.40| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 
0057 615-06527               24.000  EACH |     275.00000        6600.00|     275.00000        6600.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0058 616-02320              850.000  SYS  |       1.18000        1003.00|       1.80000        1530.00| 
  GEOTEXTILES                             |                             |                             | 
0059 616-06405              250.000  TON  |      27.04000        6760.00|      34.00000        8500.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0060 616-06451              495.000  TON  |      29.49000       14597.55|      34.00000       16830.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0061 621-01004                1.000  EACH |     225.00000         225.00|     225.00000         225.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0062 621-06559             6000.000  SYS  |       0.44000        2640.00|       1.44000        8640.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0063 621-06574             1700.000  SYS  |       4.30000        7310.00|       7.30000       12410.00| 
  SODDING                                 |                             |                             | 
0064 715-01354              816.000  LFT  |      10.00000        8160.00|      10.25000        8364.00| 
  CLEAN EXISTING PIPE                     |                             |                             | 
0065 715-02839              238.000  LFT  |      83.89000       19965.82|      83.39000       19846.82| 
  PIPE, POLYETHYLENE LINER, 24 IN.        |                             |                             | 
0066 715-02840               54.000  LFT  |     130.74000        7059.96|     130.74000        7059.96| 
  PIPE, POLYETHYLENE LINER, 30 IN.        |                             |                             | 
0067 715-03403              429.000  LFT  |      48.61000       20853.69|      48.61000       20853.69| 
  PIPE, POLYETHYLENE LINER, 15 IN.        |                             |                             | 
0068 715-03404              232.000  LFT  |      73.51000       17054.32|      73.51000       17054.32| 
  PIPE, POLYETHYLENE LINER, 18 IN.        |                             |                             | 
0069 715-05123               32.000  LFT  |     110.36000        3531.52|     103.50000        3312.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0070 715-05149               16.000  LFT  |     160.00000        2560.00|     125.00000        2000.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,102,637.92                                                   ROUTE : 18 
     CALL ORDER   : 321                     CONTRACT ID : RS-27577-A                   COUNTIES : CARROLL         CASS 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        MIAMI 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 715-05151              144.000  LFT  |      34.78000        5008.32|      28.25000        4068.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0072 715-46005                4.000  EACH |     451.95000        1807.80|     199.00000         796.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0073 715-46010                2.000  EACH |     525.24000        1050.48|     217.00000         434.00| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0074 715-46020                4.000  EACH |     511.09000        2044.36|     253.00000        1012.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0075 720-44000               19.000  EACH |     427.09000        8114.71|     261.50000        4968.50| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0076 720-44015                7.000  EACH |     865.81000        6060.67|     636.50000        4455.50| 
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                             |                             | 
0077 720-44020                2.000  EACH |     481.00000         962.00|     581.00000        1162.00| 
  CASTING, 3, FURNISH AND ADJUST TO GRADE |                             |                             | 
0078 720-44025                1.000  EACH |     628.91000         628.91|     436.00000         436.00| 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0079 720-44296                1.000  EACH |     806.38000         806.38|     361.00000         361.00| 
  CAP INLET                               |                             |                             | 
0080 720-45005                1.000  EACH |    2547.11000        2547.11|     946.00000         946.00| 
  INLET, A2                               |                             |                             | 
0081 720-96995               20.000  EACH |     191.18000        3823.60|     130.00000        2600.00| 
  CLEAN INLET                             |                             |                             | 
0082 801-01093               16.000  EACH |     628.00000       10048.00|     628.00000       10048.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0083 801-06203            17182.000  LFT  |       0.12000        2061.84|       0.40000        6872.80| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0084 801-06207             8600.000  LFT  |       0.72000        6192.00|       1.15000        9890.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0085 801-06640               74.000  EACH |     205.00000       15170.00|      94.00000        6956.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0086 801-06645               10.000  EACH |      32.00000         320.00|      32.00000         320.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0087 801-06775                       LUMP |  356782.78000      356782.78|   60300.00000       60300.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0088 801-07119               32.000  LFT  |      17.90000         572.80|      17.90000         572.80| 
  BARRICADE, III-B                        |                             |                             | 
0089 804-06771              138.000  EACH |      25.50000        3519.00|      22.00000        3036.00| 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,102,637.92                                                   ROUTE : 18 
     CALL ORDER   : 321                     CONTRACT ID : RS-27577-A                   COUNTIES : CARROLL         CASS 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        MIAMI 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0090 805-02653              480.000  LFT  |       0.20000          96.00|       1.20000         576.00| 
  SIGNAL CABLE, 14C 14GA.                 |                             |                             | 
0091 805-78795              120.000  LFT  |      18.00000        2160.00|      14.00000        1680.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0092 808-06713           154018.000  LFT  |       0.08000       12321.44|       0.08000       12321.44| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0093 808-75240            17071.000  LFT  |       0.29000        4950.59|       0.29000        4950.59| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0094 808-75245            29529.000  LFT  |       0.22000        6496.38|       0.22000        6496.38| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0095 808-75297               40.000  LFT  |       8.39000         335.60|       8.39000         335.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0096 808-75340                2.000  EACH |     263.00000         526.00|     263.00000         526.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0097 604-07901               94.000  SYS  |      97.47000        9162.18|     171.70000       16139.80| 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
     SECTION TOTALS                       |           $     4,695,272.85|           $     4,988,886.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ASPHALT RESURFACE 
                                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,695,272.85|           $     4,988,886.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,155,099.86                                                   ROUTE : 24 
     CALL ORDER   : 331                     CONTRACT ID : RS-27579-A                   COUNTIES : JASPER          NEWTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   65  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,787,259.03  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,888,766.45  103.6418% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   Category Number 0001 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    3196.08000        3196.08| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06904                1.000  EACH |     169.99000         169.99|     100.00000         100.00| 
  PHONE(SUPERVISOR)                       |                             |                             | 
0003 105-06905                2.000  EACH |     169.99000         339.98|     100.00000         200.00| 
  PHONE(INSPECTOR)                        |                             |                             | 
0004 105-06906                6.000  MOS  |      69.99000         419.94|      65.00000         390.00| 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0005 105-06907               12.000  MOS  |      49.99000         599.88|      65.00000         780.00| 
  CELLULAR SERVICE(INSPECTOR)             |                             |                             | 
0006 105-07039                6.000  MOS  |    2170.00000       13020.00|    1933.30000       11599.80| 
  FIELD OFFICE, B                         |                             |                             | 
0007 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0008 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0009 110-01001                       LUMP |  139358.00000      139358.00|  139725.61000      139725.61| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241             2630.000  LFT  |       1.65000        4339.50|       1.65000        4339.50| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-02271               22.000  EACH |     207.10000        4556.20|     364.77000        8024.94| 
  HEADWALL, REMOVE                        |                             |                             | 
0012 202-02278             4000.000  LFT  |       6.60000       26400.00|       4.53000       18120.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0013 202-52710               83.000  SYS  |      14.25000        1182.75|      27.17000        2255.11| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,155,099.86                                                   ROUTE : 24 
     CALL ORDER   : 331                     CONTRACT ID : RS-27579-A                   COUNTIES : JASPER          NEWTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 202-93741                5.000  EACH |     406.80000        2034.00|     302.01000        1510.05| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0015 203-02080                1.000  MILE |   20909.80000       20909.80|   15124.64000       15124.64| 
  LINEAR GRADING                          |                             |                             | 
0016 211-07454              300.000  CYS  |      19.60000        5880.00|      11.79000        3537.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 303-07449             6900.000  TON  |      12.05000       83145.00|      11.25000       77625.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0018 304-07783              350.000  TON  |     125.25000       43837.50|      99.23000       34730.50| 
  HMA PATCHING, TYPE D                    |                             |                             | 
0019 306-08034           217500.000  SYS  |       0.45000       97875.00|       0.10000       21750.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0020 401-06264                       LUMP |    3647.20000        3647.20|    1788.04000        1788.04| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07329            19000.000  TON  |      41.70000      792300.00|      45.67000      867730.00| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0022 401-07399            27000.000  TON  |      28.80000      777600.00|      35.29000      952830.00| 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0023 406-05520               75.000  TON  |     242.80000       18210.00|     162.74000       12205.50| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-01128                4.000  EACH |    1060.00000        4240.00|    1060.00000        4240.00| 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0025 601-01846                1.000  EACH |    1665.00000        1665.00|    1665.00000        1665.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0026 601-03578                3.000  EACH |    1800.00000        5400.00|    1800.00000        5400.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, MODIFIED                        |                             |                             | 
0027 601-06854                5.000  EACH |    2600.00000       13000.00|    2600.00000       13000.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0028 601-94689               17.000  EACH |    2800.00000       47600.00|    2275.59000       38685.03| 
  GUARDRAIL END TREATMENT, OS 000         |                             |                             | 
0029 601-97774                2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0030 601-99105             1040.000  LFT  |      14.55000       15132.00|      14.55000       15132.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0031 604-06070              200.000  SYS  |      76.30000       15260.00|      75.06000       15012.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,155,099.86                                                   ROUTE : 24 
     CALL ORDER   : 331                     CONTRACT ID : RS-27579-A                   COUNTIES : JASPER          NEWTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 604-07897               75.000  SYS  |     351.80000       26385.00|     146.83000       11012.25| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0033 605-06120             4440.000  LFT  |      10.50000       46620.00|      12.88000       57187.20| 
  CURB, CONCRETE                          |                             |                             | 
0034 610-07788             2422.000  TON  |      63.10000      152828.20|      69.09000      167335.98| 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0035 611-95023                2.000  EACH |     185.00000         370.00|     300.00000         600.00| 
  MAILBOX ASSEMBLY, RESET                 |                             |                             | 
0036 612-04315              153.000  TON  |     816.00000      124848.00|     816.00000      124848.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0037 612-60410             2360.000  EACH |       6.00000       14160.00|       6.00000       14160.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0038 615-06520                8.000  EACH |    1025.00000        8200.00|     755.13000        6041.04| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0039 621-06559              150.000  SYS  |       4.50000         675.00|       4.50000         675.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0040 621-06574              695.000  SYS  |       6.15000        4274.25|       6.12000        4253.40| 
  SODDING                                 |                             |                             | 
0041 715-03404               50.000  LFT  |     130.80000        6540.00|     120.80000        6040.00| 
  PIPE, POLYETHYLENE LINER, 18 IN.        |                             |                             | 
0042 715-05595               30.000  LFT  |     136.20000        4086.00|      90.55000        2716.50| 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0043 715-05596               88.000  LFT  |     109.60000        9644.80|      60.31000        5307.28| 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                             |                             | 
0044 715-05597               20.000  LFT  |     145.50000        2910.00|      97.79000        1955.80| 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                             |                             | 
0045 715-46005               12.000  EACH |     507.40000        6088.80|     203.18000        2438.16| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0046 715-46010               14.000  EACH |     540.60000        7568.40|     222.12000        3109.68| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0047 715-46020                4.000  EACH |     740.20000        2960.80|     269.77000        1079.08| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0048 720-44000                8.000  EACH |     526.50000        4212.00|     515.26000        4122.08| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0049 801-06203             9920.000  LFT  |       0.25000        2480.00|       0.43000        4265.60| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0050 801-06207             5300.000  LFT  |       1.00000        5300.00|       0.93000        4929.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,155,099.86                                                   ROUTE : 24 
     CALL ORDER   : 331                     CONTRACT ID : RS-27579-A                   COUNTIES : JASPER          NEWTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 801-06640               50.000  EACH |      89.00000        4450.00|      89.00000        4450.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-06775                       LUMP |  112632.45000      112632.45|   78399.57000       78399.57| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 802-05701             1795.500  LFT  |       9.80000       17595.90|       9.80000       17595.90| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0054 802-05702              672.000  LFT  |      11.25000        7560.00|      11.22000        7539.84| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0055 802-07059              250.000  EACH |       2.20000         550.00|       2.19000         547.50| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0056 802-76025              750.000  SFT  |      10.40000        7800.00|      10.38000        7785.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0057 802-76035              320.000  SFT  |      12.15000        3888.00|      12.13000        3881.60| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0058 802-76045               67.000  SFT  |      12.50000         837.50|      12.50000         837.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0059 808-06703           113626.000  LFT  |       0.23000       26133.98|       0.23000       26133.98| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0060 808-75240            12740.000  LFT  |       0.23000        2930.20|       0.23000        2930.20| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0061 808-75245             9962.000  LFT  |       0.23000        2291.26|       0.23000        2291.26| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0062 808-75297              100.000  LFT  |       4.40000         440.00|       4.40000         440.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0063 808-75300              120.000  LFT  |       1.10000         132.00|       1.10000         132.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0064 808-75996              937.000  EACH |       4.50000        4216.50|       4.50000        4216.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0065 808-75998              937.000  EACH |      16.25000       15226.25|      16.25000       15226.25| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,155,099.86                                                   ROUTE : 24 
     CALL ORDER   : 331                     CONTRACT ID : RS-27579-A                   COUNTIES : JASPER          NEWTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0066 306-08043             1175.000  SYS  |       4.00000        4700.00|      17.86000       20985.50| 
  MILLING, TRANSITION                     |                             |                             | 
0067 621-01004                2.000  EACH |     300.00000         600.00|     300.00000         600.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $     2,787,259.03|           $     2,888,766.45|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,787,259.03|           $     2,888,766.45|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,263,017.75                                                   ROUTE : US 35 
     CALL ORDER   : 341                     CONTRACT ID : RS-27581-A                   COUNTIES : LAPORTE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   55  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,494,170.21  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $     2,569,238.08  103.0097% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA RESURFACE & SIGNAL INSTALLATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|    6000.00000        6000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1850.00000       11100.00|    2700.00000       16200.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-07577                9.000  MOS  |     325.00000        2925.00|     300.00000        2700.00| 
  CELLULAR SERVICE                        |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 110-01001                       LUMP |   66000.00000       66000.00|  115000.00000      115000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02241             1103.000  LFT  |       2.62000        2889.86|       1.40000        1544.20| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-52710               49.000  SYS  |      25.20000        1234.80|      40.00000        1960.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0009 202-93741                6.000  EACH |     192.51000        1155.06|     140.00000         840.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0010 202-94749             2764.000  LFT  |       1.15000        3178.60|       2.00000        5528.00| 
  CURB, ASPHALT, REMOVE                   |                             |                             | 
0011 203-02000             4005.000  CYS  |       6.00000       24030.00|      15.50000       62077.50| 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02080                0.350  MILE |   35000.00000       12250.00|   30000.00000       10500.00| 
  LINEAR GRADING                          |                             |                             | 
0013 207-08268             8481.000  SYS  |      10.00000       84810.00|      12.40000      105164.40| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,263,017.75                                                   ROUTE : US 35 
     CALL ORDER   : 341                     CONTRACT ID : RS-27581-A                   COUNTIES : LAPORTE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 303-07449             3686.000  TON  |      19.00000       70034.00|      17.00000       62662.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 304-07491              500.000  TON  |      65.00000       32500.00|      42.00000       21000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0016 306-08033           208060.000  SYS  |       0.29000       60337.40|       0.34000       70740.40| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0017 306-08043             4430.000  SYS  |       2.21000        9790.30|       3.00000       13290.00| 
  MILLING, TRANSITION                     |                             |                             | 
0018 401-06264                       LUMP |    4500.00000        4500.00|    6000.00000        6000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07328            17831.000  TON  |      35.75000      637458.25|      37.00000      659747.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0020 401-07379            24964.000  TON  |      33.25000      830053.00|      30.50000      761402.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0021 401-07413             3732.000  TON  |      30.75000      114759.00|      35.00000      130620.00| 
  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                             |                             | 
0022 406-05520              112.000  TON  |     181.25000       20300.00|     220.00000       24640.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 506-06333              300.000  SYS  |     100.00000       30000.00|      70.00000       21000.00| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0024 601-01846                1.000  EACH |    1818.18000        1818.18|    1700.00000        1700.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0025 601-05999                3.000  EACH |      48.13000         144.39|      40.00000         120.00| 
  CURVED TERMINAL END                     |                             |                             | 
0026 601-06035             3212.000  LFT  |       5.83000       18725.96|       7.50000       24090.00| 
  GUARDRAIL, RESET                        |                             |                             | 
0027 601-07050                4.000  EACH |    1363.64000        5454.56|    1750.00000        7000.00| 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
0028 601-94689                3.000  EACH |    2433.16000        7299.48|    2200.00000        6600.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0029 601-94690                2.000  EACH |    4465.24000        8930.48|    3300.00000        6600.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0030 601-94690                2.000  EACH |    1925.14000        3850.28|    1750.00000        3500.00| 
  GUARDRAIL END TREATMENT, MS , RESET     |                             |                             | 
0031 601-97774                1.000  EACH |    1176.47000        1176.47|    1000.00000        1000.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0032 601-99105             1312.500  LFT  |      15.94000       20921.25|      12.00000       15750.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,263,017.75                                                   ROUTE : US 35 
     CALL ORDER   : 341                     CONTRACT ID : RS-27581-A                   COUNTIES : LAPORTE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 601-99106              150.000  LFT  |      27.11000        4066.50|      23.00000        3450.00| 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0034 601-99108               25.000  LFT  |      23.74000         593.50|      21.00000         525.00| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0035 604-07894                9.000  SYS  |     241.00000        2169.00|     125.00000        1125.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0036 604-07897                3.000  SYS  |     273.00000         819.00|     125.00000         375.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0037 604-07901               22.000  SYS  |     238.10000        5238.20|     125.00000        2750.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0038 604-07904               15.000  SYS  |     244.20000        3663.00|     125.00000        1875.00| 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0039 605-05523             2764.000  LFT  |       2.75000        7601.00|       5.00000       13820.00| 
  CURB, HMA                               |                             |                             | 
0040 605-06120               40.000  LFT  |      56.37000        2254.80|      40.00000        1600.00| 
  CURB, CONCRETE                          |                             |                             | 
0041 605-06205              200.000  LFT  |      83.82000       16764.00|      25.00000        5000.00| 
  CENTER CURB, B, CONCRETE                |                             |                             | 
0042 610-07488              609.000  TON  |      75.00000       45675.00|      60.00000       36540.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0043 612-04315               22.700  TON  |     766.00000       17388.20|     766.00000       17388.20| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0044 612-05081                1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0045 612-60410              448.000  EACH |       6.45000        2889.60|       6.45000        2889.60| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0046 615-06520                3.000  EACH |     400.00000        1200.00|     350.00000        1050.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0047 615-06527                3.000  EACH |     500.00000        1500.00|     500.00000        1500.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0048 621-06574             5000.000  SYS  |       3.48000       17400.00|       3.25000       16250.00| 
  SODDING                                 |                             |                             | 
0049 715-01354             3961.000  LFT  |       5.13000       20319.93|       8.03000       31806.83| 
  CLEAN EXISTING PIPE                     |                             |                             | 
0050 720-44000               41.000  EACH |     305.88000       12541.08|     160.00000        6560.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0051 720-44020                1.000  EACH |     927.91000         927.91|     550.00000         550.00| 
  CASTING, 3, FURNISH AND ADJUST TO GRADE |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,263,017.75                                                   ROUTE : US 35 
     CALL ORDER   : 341                     CONTRACT ID : RS-27581-A                   COUNTIES : LAPORTE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 720-44040               13.000  EACH |     737.97000        9593.61|     300.00000        3900.00| 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                             |                             | 
0053 720-45005                7.000  EACH |    1901.60000       13311.20|    1200.00000        8400.00| 
  INLET, A2                               |                             |                             | 
0054 720-45010                3.000  EACH |    1789.95000        5369.85|    1200.00000        3600.00| 
  INLET, A3                               |                             |                             | 
0055 720-45055                2.000  EACH |    2169.84000        4339.68|    1500.00000        3000.00| 
  INLET, M10                              |                             |                             | 
0056 720-96995               58.000  EACH |     203.21000       11786.18|      50.00000        2900.00| 
  CLEAN INLET                             |                             |                             | 
0057 801-01093                8.000  EACH |     440.64000        3525.12|     510.00000        4080.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0058 801-06203            12764.000  LFT  |       0.26000        3318.64|       0.20000        2552.80| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0059 801-06207             6382.000  LFT  |       1.25000        7977.50|       1.67000       10657.94| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0060 801-06640               48.000  EACH |      89.84000        4312.32|      95.00000        4560.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0061 801-06710              100.000  DAY  |      10.70000        1070.00|      12.00000        1200.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0062 801-06775                       LUMP |   15100.00000       15100.00|   52700.00000       52700.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0063 801-09133                2.000  EACH |    3712.30000        7424.60|    4400.00000        8800.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0064 802-05701              240.000  LFT  |      11.07000        2656.80|       9.50000        2280.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0065 802-76025               44.000  SFT  |      10.70000         470.80|      16.60000         730.40| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0066 802-76030               16.000  SFT  |      10.70000         171.20|      15.50000         248.00| 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.100  IN. THICKNESS                    |                             |                             | 
0067 802-76035               46.000  SFT  |      10.70000         492.20|      17.50000         805.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0068 804-06771              124.000  EACH |      25.58000        3171.92|      14.00000        1736.00| 
  DELINEATOR POST, FLEXIBLE ,             |                             |                             | 
  NON-REFLECTIVE, GREY                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,263,017.75                                                   ROUTE : US 35 
     CALL ORDER   : 341                     CONTRACT ID : RS-27581-A                   COUNTIES : LAPORTE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0069 805-01815                4.000  EACH |    1983.96000        7935.84|    1855.00000        7420.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0070 805-01825                3.000  EACH |     128.34000         385.02|     120.00000         360.00| 
  DISCONNECT HANGER, INSTALL              |                             |                             | 
0071 805-01842                8.000  EACH |     577.54000        4620.32|     540.00000        4320.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0072 805-01844             1100.000  LFT  |      10.91000       12001.00|      10.20000       11220.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0073 805-02328              600.000  LFT  |       0.24000         144.00|       0.22000         132.00| 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0074 805-06834                1.000  EACH |    7294.12000        7294.12|    6820.00000        6820.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0075 805-78205                6.000  EACH |     673.80000        4042.80|     630.00000        3780.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0076 805-78415                3.000  EACH |    1262.03000        3786.09|    1180.00000        3540.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0077 805-78445                1.000  EACH |     438.50000         438.50|     410.00000         410.00| 
  SIGNAL SERVICE                          |                             |                             | 
0078 805-78467               75.000  LFT  |       1.07000          80.25|       1.00000          75.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0079 805-78485              325.000  LFT  |       0.94000         305.50|       0.88000         286.00| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0080 805-78490              560.000  LFT  |       1.05000         588.00|       0.98000         548.80| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0081 805-78510             3100.000  LFT  |       0.71000        2201.00|       0.66000        2046.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0082 805-78746                6.000  LFT  |      16.04000          96.24|      15.00000          90.00| 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0083 805-78785                2.000  EACH |     449.20000         898.40|     420.00000         840.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0084 805-78795              150.000  LFT  |       9.63000        1444.50|       9.00000        1350.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0085 805-78925                1.000  EACH |     631.02000         631.02|     590.00000         590.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0086 805-79020                       LUMP |    2459.89000        2459.89|    2300.00000        2300.00| 
  TRAFFIC SIGNAL INSTALLATION, ACTUATED   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,263,017.75                                                   ROUTE : US 35 
     CALL ORDER   : 341                     CONTRACT ID : RS-27581-A                   COUNTIES : LAPORTE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0087 805-92504                4.000  EACH |     320.86000        1283.44|     300.00000        1200.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0088 808-06701            16500.000  LFT  |       0.30000        4950.00|       0.23000        3795.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0089 808-06703            73131.000  LFT  |       0.24000       17551.44|       0.23000       16820.13| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0090 808-75245            67056.000  LFT  |       0.24000       16093.44|       0.23000       15422.88| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0091 808-75297              140.000  LFT  |       6.07000         849.80|       6.50000         910.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0092 808-75320                4.000  EACH |      83.42000         333.68|      75.00000         300.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0093 808-75325                2.000  EACH |     195.72000         391.44|     100.00000         200.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0094 808-75996              989.000  EACH |       5.00000        4945.00|       4.00000        3956.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0095 808-75998              989.000  EACH |      17.38000       17188.82|      16.00000       15824.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0096 507-07479              200.000  TON  |     150.00000       30000.00|     200.00000       40000.00| 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
     SECTION TOTALS                       |           $     2,494,170.21|           $     2,569,238.08|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,494,170.21|           $     2,569,238.08|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,043,874.94                                                   ROUTE : SR 205 
     CALL ORDER   : 361                     CONTRACT ID : RS-27688-A                   COUNTIES : WHITLEY 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     1,658,608.12  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,812,780.39  109.2953% 
   3   35-1185040     NIBLOCK EXCAVATING, INC.                                                   $     1,875,009.92  113.0472% 
   4   35-0997978     PHEND & BROWN, INC.                                                        $     2,124,910.73  128.1141% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-1185040 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA RESURFACE 
                                          |                             |                             | 
0001 105-07038                5.000  MOS  |    1000.00000        5000.00|    1530.00000        7650.00|    1400.00000        7000.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |   82900.00000       82900.00|   90000.00000       90000.00|   93750.00000       93750.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-02241             1284.000  LFT  |       1.50000        1926.00|       1.50000        1926.00|       1.50000        1926.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0006 202-02271               19.000  EACH |     159.57000        3031.83|     360.00000        6840.00|     170.00000        3230.00 
  HEADWALL, REMOVE                        |                             |                             | 
0007 202-93741                8.000  EACH |     150.00000        1200.00|     150.00000        1200.00|     150.00000        1200.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0008 203-90014                7.200  STA  |     911.39000        6562.01|    1400.00000       10080.00|     600.00000        4320.00 
  LINEAR GRADING                          |                             |                             | 
0009 205-06933               19.000  EACH |      65.00000        1235.00|      65.00000        1235.00|      45.00000         855.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0010 301-07448              396.000  TON  |       4.00000        1584.00|      18.70000        7405.20|      13.00000        5148.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0011 303-07449             8135.000  TON  |       4.00000       32540.00|       0.01000          81.35|       9.00000       73215.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0012 304-07490              500.000  TON  |      40.00000       20000.00|      88.45000       44225.00|      64.00000       32000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,043,874.94                                                   ROUTE : SR 205 
     CALL ORDER   : 361                     CONTRACT ID : RS-27688-A                   COUNTIES : WHITLEY 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1185040 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 304-07492              229.000  TON  |      45.00000       10305.00|      33.30000        7625.70|     109.00000       24961.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0014 306-08033           153819.000  SYS  |       0.32000       49222.08|       1.00000      153819.00|       0.45000       69218.55 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08034              651.000  SYS  |       0.33000         214.83|       0.01000           6.51|       1.25000         813.75 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08037              405.000  SYS  |       0.44000         178.20|       6.40000        2592.00|       2.00000         810.00 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0017 306-08043            15209.000  SYS  |       0.01000         152.09|       0.01000         152.09|       0.60000        9125.40 
  MILLING, TRANSITION                     |                             |                             | 
0018 401-06264                       LUMP |    5000.00000        5000.00|    4150.00000        4150.00|   15000.00000       15000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07321            12556.000  TON  |      33.00000      414348.00|      32.50000      408070.00|      29.25000      367263.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0020 401-07390            25061.000  TON  |      31.00000      776891.00|      28.40000      711732.40|      28.00000      701708.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0021 402-07432              500.000  TON  |      23.00000       11500.00|      44.50000       22250.00|      45.00000       22500.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0022 402-07435              997.000  TON  |      23.00000       22931.00|      30.30000       30209.10|      35.00000       34895.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0023 402-07451              252.000  TON  |      23.00000        5796.00|      33.40000        8416.80|      50.00000       12600.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0024 406-05520               82.000  TON  |       1.00000          82.00|       0.01000           0.82|     250.00000       20500.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01846                1.000  EACH |    1600.00000        1600.00|    1600.00000        1600.00|    1700.00000        1700.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0026 601-94689                7.000  EACH |    2684.59000       18792.13|    2300.00000       16100.00|    2400.00000       16800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-99105             1430.000  LFT  |      13.00000       18590.00|      13.00000       18590.00|      14.00000       20020.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0028 610-07486             3123.000  TON  |      23.00000       71829.00|      52.80000      164894.40|      49.00000      153027.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0029 615-06520                9.000  EACH |     279.08000        2511.72|     205.00000        1845.00|     450.00000        4050.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0030 616-02320              196.000  SYS  |       2.00000         392.00|       3.00000         588.00|       6.55000        1283.80 
  GEOTEXTILES                             |                             |                             | 
0031 616-06405              230.000  TON  |      37.47000        8618.10|      27.60000        6348.00|      20.00000        4600.00 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,043,874.94                                                   ROUTE : SR 205 
     CALL ORDER   : 361                     CONTRACT ID : RS-27688-A                   COUNTIES : WHITLEY 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1185040 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 715-05595               24.000  LFT  |     194.85000        4676.40|     207.00000        4968.00|      72.00000        1728.00 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0033 715-05756               33.000  LFT  |     122.63000        4046.79|     127.00000        4191.00|      61.00000        2013.00 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                             |                             | 
0034 715-46000               11.000  EACH |     313.10000        3444.10|     255.00000        2805.00|     200.00000        2200.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0035 715-46005                8.000  EACH |     313.72000        2509.76|     265.00000        2120.00|     240.00000        1920.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0036 801-06203             9860.000  LFT  |       0.18000        1774.80|       0.16000        1577.60|       0.18000        1774.80 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0037 801-06207             4930.000  LFT  |       0.75000        3697.50|       0.75000        3697.50|       0.75000        3697.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0038 801-06640               48.000  EACH |      65.00000        3120.00|     200.00000        9600.00|     150.00000        7200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06775                       LUMP |    7200.00000        7200.00|    2150.00000        2150.00|  100000.00000      100000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 802-05704               20.000  LFT  |      25.00000         500.00|      25.00000         500.00|      25.00000         500.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0041 802-91122                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     250.00000         250.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0042 804-04435               10.000  EACH |      10.00000         100.00|       5.00000          50.00|       5.00000          50.00 
  DELINEATOR POST, REMOVE                 |                             |                             | 
0043 804-06771               23.000  EACH |      35.00000         805.00|      35.00000         805.00|      35.00000         805.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0044 808-06713            98600.000  LFT  |       0.08000        7888.00|       0.08000        7888.00|       0.08000        7888.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0045 808-75240             4598.000  LFT  |       0.23000        1057.54|       0.23000        1057.54|       0.23000        1057.54 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0046 808-75245            77746.000  LFT  |       0.23000       17881.58|       0.23000       17881.58|       0.23000       17881.58 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-75297               13.000  LFT  |      22.00000         286.00|      22.00000         286.00|      22.00000         286.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0048 808-75996             1202.000  EACH |       3.38000        4062.76|       2.45000        2944.90|       1.50000        1803.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 361 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,043,874.94                                                   ROUTE : SR 205 
     CALL ORDER   : 361                     CONTRACT ID : RS-27688-A                   COUNTIES : WHITLEY 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1185040 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 808-75998             1202.000  EACH |      16.95000       20373.90|      16.95000       20373.90|      17.00000       20434.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,658,608.12|           $     1,812,780.39|           $     1,875,009.92 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,658,608.12|           $     1,812,780.39|           $     1,875,009.92 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,043,874.94                                                   ROUTE : SR 205 
     CALL ORDER   : 361                     CONTRACT ID : RS-27688-A                   COUNTIES : WHITLEY 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA RESURFACE 
                                          |                             |                             | 
0001 105-07038                5.000  MOS  |    1700.00000        8500.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |  100000.00000      100000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-02241             1284.000  LFT  |       1.50000        1926.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0006 202-02271               19.000  EACH |     250.00000        4750.00|                             | 
  HEADWALL, REMOVE                        |                             |                             | 
0007 202-93741                8.000  EACH |     490.00000        3920.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0008 203-90014                7.200  STA  |    1200.00000        8640.00|                             | 
  LINEAR GRADING                          |                             |                             | 
0009 205-06933               19.000  EACH |     210.00000        3990.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0010 301-07448              396.000  TON  |      29.00000       11484.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0011 303-07449             8135.000  TON  |      14.75000      119991.25|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0012 304-07490              500.000  TON  |      61.00000       30500.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0013 304-07492              229.000  TON  |      58.00000       13282.00|                             | 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0014 306-08033           153819.000  SYS  |       0.72000      110749.68|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08034              651.000  SYS  |       1.80000        1171.80|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08037              405.000  SYS  |       3.60000        1458.00|                             | 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0017 306-08043            15209.000  SYS  |       0.72000       10950.48|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0018 401-06264                       LUMP |   15000.00000       15000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07321            12556.000  TON  |      35.50000      445738.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,043,874.94                                                   ROUTE : SR 205 
     CALL ORDER   : 361                     CONTRACT ID : RS-27688-A                   COUNTIES : WHITLEY 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 401-07390            25061.000  TON  |      32.50000      814482.50|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0021 402-07432              500.000  TON  |      42.00000       21000.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0022 402-07435              997.000  TON  |      41.00000       40877.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0023 402-07451              252.000  TON  |      49.00000       12348.00|                             | 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0024 406-05520               82.000  TON  |     200.00000       16400.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01846                1.000  EACH |    1600.00000        1600.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0026 601-94689                7.000  EACH |    3865.00000       27055.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-99105             1430.000  LFT  |      13.00000       18590.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0028 610-07486             3123.000  TON  |      55.00000      171765.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0029 615-06520                9.000  EACH |     500.00000        4500.00|                             | 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0030 616-02320              196.000  SYS  |       3.50000         686.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0031 616-06405              230.000  TON  |      29.00000        6670.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0032 715-05595               24.000  LFT  |     200.00000        4800.00|                             | 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0033 715-05756               33.000  LFT  |     180.00000        5940.00|                             | 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                             |                             | 
0034 715-46000               11.000  EACH |     160.00000        1760.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0035 715-46005                8.000  EACH |     175.00000        1400.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0036 801-06203             9860.000  LFT  |       0.20000        1972.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0037 801-06207             4930.000  LFT  |       1.10000        5423.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0038 801-06640               48.000  EACH |      80.00000        3840.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,043,874.94                                                   ROUTE : SR 205 
     CALL ORDER   : 361                     CONTRACT ID : RS-27688-A                   COUNTIES : WHITLEY 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 801-06775                       LUMP |   18000.00000       18000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 802-05704               20.000  LFT  |      25.00000         500.00|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0041 802-91122                1.000  EACH |     250.00000         250.00|                             | 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0042 804-04435               10.000  EACH |      50.00000         500.00|                             | 
  DELINEATOR POST, REMOVE                 |                             |                             | 
0043 804-06771               23.000  EACH |      35.00000         805.00|                             | 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0044 808-06713            98600.000  LFT  |       0.08000        7888.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0045 808-75240             4598.000  LFT  |       0.23000        1057.54|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0046 808-75245            77746.000  LFT  |       0.23000       17881.58|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-75297               13.000  LFT  |      22.00000         286.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0048 808-75996             1202.000  EACH |       3.50000        4207.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0049 808-75998             1202.000  EACH |      16.95000       20373.90|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     2,124,910.73|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,124,910.73|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,505,669.61                                                   ROUTE : 6 
     CALL ORDER   : 371                     CONTRACT ID : RS-27693-A                   COUNTIES : NOBLE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 06/30/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $       949,072.09  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,011,875.17  106.6173% 
   3   35-0997978     PHEND & BROWN, INC.                                                        $     1,293,629.19  136.3046% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-0997978 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |     500.00000        3000.00|    1545.00000        9270.00|    1900.00000       11400.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |   47000.00000       47000.00|   50000.00000       50000.00|   60000.00000       60000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-90277               12.000  EACH |     200.00000        2400.00|     200.00000        2400.00|     200.00000        2400.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0006 301-07448               67.000  TON  |       4.00000         268.00|       0.01000           0.67|      36.00000        2412.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0007 303-07449             2371.000  TON  |       1.00000        2371.00|       0.01000          23.71|      20.00000       47420.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0008 304-07491              200.000  TON  |     135.00000       27000.00|      88.00000       17600.00|     145.00000       29000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0009 306-08042           156601.000  SYS  |       0.33000       51678.33|       1.00000      156601.00|       0.77000      120582.77 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043             9553.000  SYS  |       0.01000          95.53|       0.01000          95.53|       0.77000        7355.81 
  MILLING, TRANSITION                     |                             |                             | 
0011 401-06264                       LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    8000.00000        8000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0012 401-07320              817.000  TON  |      46.00000       37582.00|      46.30000       37827.10|      55.00000       44935.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0013 401-07329            12747.000  TON  |      40.00000      509880.00|      30.00000      382410.00|      48.00000      611856.00 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,505,669.61                                                   ROUTE : 6 
     CALL ORDER   : 371                     CONTRACT ID : RS-27693-A                   COUNTIES : NOBLE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 406-05520               47.000  TON  |       1.00000          47.00|       0.01000           0.47|     230.00000       10810.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 507-07479             1689.000  TON  |      79.00000      133431.00|      48.00000       81072.00|      60.00000      101340.00 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0016 610-07486             1700.000  TON  |      23.00000       39100.00|      65.00000      110500.00|      75.00000      127500.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0017 615-06527               16.000  EACH |     350.00000        5600.00|     350.00000        5600.00|     500.00000        8000.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0018 720-44000                1.000  EACH |     309.67000         309.67|     475.00000         475.00|     850.00000         850.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0019 801-06203             3880.000  LFT  |       0.32750        1270.70|       0.17000         659.60|       0.42000        1629.60 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0020 801-06207             3880.000  LFT  |       0.68000        2638.40|       0.75000        2910.00|       1.30000        5044.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0021 801-06640               45.000  EACH |      65.00000        2925.00|     200.00000        9000.00|      80.00000        3600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |   10200.00000       10200.00|   85765.00000       85765.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 805-78470              347.000  LFT  |       0.55000         190.85|       2.00000         694.00|       0.55000         190.85 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0024 805-78785               12.000  EACH |    1000.00000       12000.00|     300.00000        3600.00|     300.00000        3600.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0025 805-78795              237.000  LFT  |      25.00000        5925.00|      20.00000        4740.00|       9.00000        2133.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0026 808-06703            10313.000  LFT  |       0.23000        2371.99|       0.23000        2371.99|       0.23000        2371.99 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0027 808-06705              355.000  LFT  |       1.00000         355.00|       1.00000         355.00|       1.00000         355.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0028 808-06713            77604.000  LFT  |       0.08000        6208.32|       0.08000        6208.32|       0.15000       11640.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0029 808-75240             8184.000  LFT  |       0.01000          81.84|       0.23000        1882.32|       0.53000        4337.52 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-75245            38170.000  LFT  |       0.23000        8779.10|       0.23000        8779.10|       0.53000       20230.10 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0031 808-75260              250.000  LFT  |       1.50000         375.00|       1.50000         375.00|       1.50000         375.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 371 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,505,669.61                                                   ROUTE : 6 
     CALL ORDER   : 371                     CONTRACT ID : RS-27693-A                   COUNTIES : NOBLE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 808-75278              614.000  LFT  |       1.50000         921.00|       1.50000         921.00|       1.50000         921.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0033 808-75290              354.000  LFT  |       3.00000        1062.00|       3.00000        1062.00|       3.00000        1062.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0034 808-75297              150.000  LFT  |      10.00000        1500.00|       3.00000         450.00|       3.00000         450.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0035 808-75320               19.000  EACH |      55.80000        1060.20|      55.80000        1060.20|      55.80000        1060.20 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0036 808-75325               19.000  EACH |      80.64000        1532.16|      80.64000        1532.16|      85.00000        1615.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0037 808-75996              885.000  EACH |       5.00000        4425.00|       2.65000        2345.25|       3.80000        3363.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0038 808-75998              885.000  EACH |      20.00000       17700.00|      16.95000       15000.75|      16.95000       15000.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0039 808-92027             5426.000  LFT  |       1.00000        5426.00|       1.00000        5426.00|       1.00000        5426.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0040 808-97323              144.000  LFT  |       2.50000         360.00|       2.50000         360.00|       2.50000         360.00 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       949,072.09|           $     1,011,875.17|           $     1,293,629.19 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       949,072.09|           $     1,011,875.17|           $     1,293,629.19 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 381 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,014,211.96                                                   ROUTE : SR 5 
     CALL ORDER   : 381                     CONTRACT ID : RS-27694-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     2,389,793.24  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,465,444.45  103.1656% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,670,929.38  111.7640% 
   4   35-1185040     NIBLOCK EXCAVATING, INC.                                                   $     3,115,286.00  130.3580% 
   5   35-0997978     PHEND & BROWN, INC.                                                        $     3,161,765.40  132.3029% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA RESURFACE AND SHOULDER WIDENING 
                                          |                             |                             | 
0001 105-07039               10.000  MOS  |     500.00000        5000.00|    1365.00000       13650.00|    1850.00000       18500.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |  120000.00000      120000.00|  123000.00000      123000.00|  310000.00000      310000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-01000                       LUMP |    2000.00000        2000.00|    1500.00000        1500.00|   25000.00000       25000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0006 202-02241             1700.000  LFT  |       1.60000        2720.00|       1.60000        2720.00|       1.75000        2975.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02260                3.000  EACH |     491.03000        1473.09|     400.00000        1200.00|     640.00000        1920.00 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0009 202-02264                1.000  EACH |     818.38000         818.38|     500.00000         500.00|    1280.00000        1280.00 
  TREE, 42 IN., REMOVE                    |                             |                             | 
0010 202-02271                4.000  EACH |      50.00000         200.00|     360.00000        1440.00|     940.00000        3760.00 
  HEADWALL, REMOVE                        |                             |                             | 
0011 202-91010                2.000  EACH |     491.03000         982.06|     300.00000         600.00|     640.00000        1280.00 
  TREE, 24 IN., REMOVE                    |                             |                             | 
0012 202-91011                1.000  EACH |     818.38000         818.38|     450.00000         450.00|     640.00000         640.00 
  TREE, 36 IN., REMOVE                    |                             |                             | 
0013 202-98488               18.000  EACH |      92.80000        1670.40|     175.00000        3150.00|     160.00000        2880.00 
  PIPE END SECTION, REMOVE                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,014,211.96                                                   ROUTE : SR 5 
     CALL ORDER   : 381                     CONTRACT ID : RS-27694-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 203-02070              100.000  CYS  |       1.00000         100.00|       0.01000           1.00|      20.50000        2050.00 
  BORROW                                  |                             |                             | 
0015 203-90014               50.000  STA  |      20.00000        1000.00|     500.00000       25000.00|     240.00000       12000.00 
  LINEAR GRADING                          |                             |                             | 
0016 205-06933               34.000  EACH |       5.00000         170.00|      55.00000        1870.00|      58.50000        1989.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0017 211-07454               14.000  CYS  |      10.71000         149.94|      22.00000         308.00|      52.00000         728.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 303-01180             5000.000  TON  |       3.00000       15000.00|      11.85000       59250.00|       1.50000        7500.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0019 304-07490              420.000  TON  |      55.00000       23100.00|      56.80000       23856.00|      25.00000       10500.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0020 304-07492             6100.000  TON  |      22.00000      134200.00|      20.00000      122000.00|      35.00000      213500.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0021 306-08033           210300.000  SYS  |       0.10000       21030.00|       0.01000        2103.00|       0.05000       10515.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0022 306-08043             5400.000  SYS  |       0.01000          54.00|       0.01000          54.00|       0.05000         270.00 
  MILLING, TRANSITION                     |                             |                             | 
0023 401-06264                       LUMP |    6000.00000        6000.00|    5000.00000        5000.00|   25000.00000       25000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07322            19250.000  TON  |      33.00000      635250.00|      22.00000      423500.00|      32.00000      616000.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07392            39500.000  TON  |      27.00000     1066500.00|      21.00000      829500.00|      25.00000      987500.00 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0026 402-07451              125.000  TON  |      33.97000        4246.25|      40.00000        5000.00|      25.00000        3125.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0027 406-05520              120.000  TON  |       1.00000         120.00|       0.01000           1.20|       1.00000         120.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 507-07479             1000.000  TON  |      55.00000       55000.00|      56.80000       56800.00|      25.00000       25000.00 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0029 601-01846                1.000  EACH |    1700.00000        1700.00|    1700.00000        1700.00|    1810.00000        1810.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0030 601-94689                1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00|    2660.00000        2660.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105             1681.250  LFT  |      12.60000       21183.75|      12.60000       21183.75|      13.50000       22696.88 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0032 607-95754               10.000  LFT  |      25.45000         254.50|      20.00000         200.00|      40.25000         402.50 
  PAVED SIDE DITCH, BREAK                 |                             |                             | 
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                                                                                                                   PAGE : 381 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,014,211.96                                                   ROUTE : SR 5 
     CALL ORDER   : 381                     CONTRACT ID : RS-27694-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 610-07486             1400.000  TON  |      22.00000       30800.00|      51.00000       71400.00|      67.50000       94500.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0034 611-06497               50.000  EACH |     115.00000        5750.00|     115.00000        5750.00|     120.00000        6000.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0035 615-06505               16.000  EACH |     150.00000        2400.00|     375.00000        6000.00|     400.00000        6400.00 
  MONUMENT, B                             |                             |                             | 
0036 615-06520                2.000  EACH |     375.00000         750.00|     200.00000         400.00|     400.00000         800.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0037 616-02320               10.000  SYS  |       9.29000          92.90|       3.00000          30.00|       1.50000          15.00 
  GEOTEXTILES                             |                             |                             | 
0038 616-06405               80.000  TON  |      20.00000        1600.00|      32.00000        2560.00|      51.25000        4100.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0039 621-06574              550.000  SYS  |       7.22000        3971.00|       7.22000        3971.00|       7.70000        4235.00 
  SODDING                                 |                             |                             | 
0040 715-02630                2.000  EACH |     807.06000        1614.12|    1135.00000        2270.00|     640.00000        1280.00 
  SAFETY METAL END SECTION, 6:1, 24 IN.   |                             |                             | 
0041 715-05119               60.000  LFT  |      67.56000        4053.60|      67.50000        4050.00|      23.50000        1410.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0042 715-05595               90.000  LFT  |      50.00000        4500.00|      64.00000        5760.00|     100.00000        9000.00 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0043 715-05596                6.000  LFT  |      10.00000          60.00|      76.60000         459.60|     130.00000         780.00 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                             |                             | 
0044 715-05597               15.000  LFT  |     101.55000        1523.25|     104.20000        1563.00|     100.00000        1500.00 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                             |                             | 
0045 715-05756                5.000  LFT  |      10.00000          50.00|     138.85000         694.25|     100.00000         500.00 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                             |                             | 
0046 715-06004                1.000  EACH |     916.25000         916.25|    2450.00000        2450.00|    1520.00000        1520.00 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0047 715-46000                4.000  EACH |     122.98000         491.92|     250.00000        1000.00|     390.00000        1560.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0048 715-46005               18.000  EACH |     159.28000        2867.04|     270.00000        4860.00|     400.00000        7200.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0049 715-46020                2.000  EACH |     500.00000        1000.00|     340.00000         680.00|     440.00000         880.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0050 720-44000                2.000  EACH |     225.00000         450.00|     430.00000         860.00|     620.00000        1240.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0051 720-44015                2.000  EACH |     225.00000         450.00|     735.00000        1470.00|    1310.00000        2620.00 
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                             |                             | 
0052 801-06203             9900.000  LFT  |       0.33000        3267.00|       0.13000        1287.00|       0.20000        1980.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
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                                                                                                                   PAGE : 381 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,014,211.96                                                   ROUTE : SR 5 
     CALL ORDER   : 381                     CONTRACT ID : RS-27694-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 801-06207             5000.000  LFT  |       0.72000        3600.00|       0.75000        3750.00|       0.75000        3750.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0054 801-06640               36.000  EACH |     115.00000        4140.00|     200.00000        7200.00|     120.00000        4320.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0055 801-06775                       LUMP |  146200.00000      146200.00|  564635.00000      564635.00|  150000.00000      150000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0056 802-04893                2.000  EACH |      35.00000          70.00|      35.00000          70.00|      37.25000          74.50 
  REFERENCE POST                          |                             |                             | 
0057 802-05701              500.000  LFT  |       9.00000        4500.00|       7.50000        3750.00|       9.50000        4750.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0058 802-05702              410.000  LFT  |       7.00000        2870.00|       8.50000        3485.00|       7.50000        3075.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0059 802-91122               50.000  EACH |     100.00000        5000.00|      60.00000        3000.00|     110.00000        5500.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0060 804-06771               44.000  EACH |      25.00000        1100.00|      19.00000         836.00|      26.50000        1166.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0061 808-06713            99300.000  LFT  |       0.08000        7944.00|       0.08000        7944.00|       0.10000        9930.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0062 808-75240            11550.000  LFT  |       0.24000        2772.00|       0.24000        2772.00|       0.25000        2887.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0063 808-75245            15600.000  LFT  |       0.24000        3744.00|       0.24000        3744.00|       0.25000        3900.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0064 808-75278               35.000  LFT  |       2.90000         101.50|       2.90000         101.50|       3.00000         105.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0065 808-75297              125.000  LFT  |       5.75000         718.75|       5.75000         718.75|       6.00000         750.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0066 808-75320                4.000  EACH |      95.00000         380.00|      95.00000         380.00|     100.00000         400.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0067 808-75325                3.000  EACH |     125.00000         375.00|     125.00000         375.00|     130.00000         390.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 381 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,014,211.96                                                   ROUTE : SR 5 
     CALL ORDER   : 381                     CONTRACT ID : RS-27694-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0068 301-07448              100.000  TON  |       3.00000         300.00|       5.00000         500.00|       5.00000         500.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0069 601-06053                1.000  EACH |     200.00000         200.00|     200.00000         200.00|     210.00000         210.00 
  GUARDRAIL , REMOVE, BURIED END SECTION  |                             |                             | 
0070 621-02770              100.000  SYS  |       5.00000         500.00|      10.25000        1025.00|      10.90000        1090.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0071 808-75996              792.000  EACH |       2.98000        2360.16|       2.95000        2336.40|       6.50000        5148.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0072 808-75998              792.000  EACH |      16.50000       13068.00|      16.50000       13068.00|      17.50000       13860.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     2,389,793.24|           $     2,465,444.45|           $     2,670,929.38 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,389,793.24|           $     2,465,444.45|           $     2,670,929.38 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,014,211.96                                                   ROUTE : SR 5 
     CALL ORDER   : 381                     CONTRACT ID : RS-27694-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 35-0997978         |(      ) 
                                          |NIBLOCK EXCAVATING, INC.     |PHEND & BROWN, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA RESURFACE AND SHOULDER WIDENING 
                                          |                             |                             | 
0001 105-07039               10.000  MOS  |    2000.00000       20000.00|    1700.00000       17000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |  124000.00000      124000.00|  158000.00000      158000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-01000                       LUMP |    8500.00000        8500.00|    2000.00000        2000.00| 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0006 202-02241             1700.000  LFT  |       1.60000        2720.00|       1.60000        2720.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02260                3.000  EACH |     500.00000        1500.00|    1600.00000        4800.00| 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0009 202-02264                1.000  EACH |     600.00000         600.00|    2000.00000        2000.00| 
  TREE, 42 IN., REMOVE                    |                             |                             | 
0010 202-02271                4.000  EACH |     250.00000        1000.00|     340.00000        1360.00| 
  HEADWALL, REMOVE                        |                             |                             | 
0011 202-91010                2.000  EACH |     475.00000         950.00|    1200.00000        2400.00| 
  TREE, 24 IN., REMOVE                    |                             |                             | 
0012 202-91011                1.000  EACH |     550.00000         550.00|    1800.00000        1800.00| 
  TREE, 36 IN., REMOVE                    |                             |                             | 
0013 202-98488               18.000  EACH |     100.00000        1800.00|     100.00000        1800.00| 
  PIPE END SECTION, REMOVE                |                             |                             | 
0014 203-02070              100.000  CYS  |      15.00000        1500.00|      16.00000        1600.00| 
  BORROW                                  |                             |                             | 
0015 203-90014               50.000  STA  |     200.00000       10000.00|     680.00000       34000.00| 
  LINEAR GRADING                          |                             |                             | 
0016 205-06933               34.000  EACH |      55.00000        1870.00|      55.00000        1870.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0017 211-07454               14.000  CYS  |      15.00000         210.00|      20.00000         280.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 303-01180             5000.000  TON  |      14.00000       70000.00|      16.00000       80000.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0019 304-07490              420.000  TON  |     110.00000       46200.00|      80.00000       33600.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0020 304-07492             6100.000  TON  |      34.00000      207400.00|      35.00000      213500.00| 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,014,211.96                                                   ROUTE : SR 5 
     CALL ORDER   : 381                     CONTRACT ID : RS-27694-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 35-0997978         |(      ) 
                                          |NIBLOCK EXCAVATING, INC.     |PHEND & BROWN, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 306-08033           210300.000  SYS  |       0.40000       84120.00|       0.60000      126180.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0022 306-08043             5400.000  SYS  |       2.00000       10800.00|       0.60000        3240.00| 
  MILLING, TRANSITION                     |                             |                             | 
0023 401-06264                       LUMP |   10000.00000       10000.00|   15000.00000       15000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07322            19250.000  TON  |      37.00000      712250.00|      42.00000      808500.00| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07392            39500.000  TON  |      35.25000     1392375.00|      32.00000     1264000.00| 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0026 402-07451              125.000  TON  |      35.00000        4375.00|      60.00000        7500.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0027 406-05520              120.000  TON  |     100.00000       12000.00|     142.00000       17040.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 507-07479             1000.000  TON  |      70.00000       70000.00|      60.00000       60000.00| 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0029 601-01846                1.000  EACH |    1700.00000        1700.00|    1700.00000        1700.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0030 601-94689                1.000  EACH |    2500.00000        2500.00|    3200.00000        3200.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105             1681.250  LFT  |      12.60000       21183.75|      12.60000       21183.75| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0032 607-95754               10.000  LFT  |      25.00000         250.00|      15.00000         150.00| 
  PAVED SIDE DITCH, BREAK                 |                             |                             | 
0033 610-07486             1400.000  TON  |      65.00000       91000.00|      67.00000       93800.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0034 611-06497               50.000  EACH |     115.00000        5750.00|     150.00000        7500.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0035 615-06505               16.000  EACH |     375.00000        6000.00|     375.00000        6000.00| 
  MONUMENT, B                             |                             |                             | 
0036 615-06520                2.000  EACH |     375.00000         750.00|     350.00000         700.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0037 616-02320               10.000  SYS  |      10.00000         100.00|       8.00000          80.00| 
  GEOTEXTILES                             |                             |                             | 
0038 616-06405               80.000  TON  |      30.00000        2400.00|      50.00000        4000.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0039 621-06574              550.000  SYS  |       7.22000        3971.00|       7.22000        3971.00| 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,014,211.96                                                   ROUTE : SR 5 
     CALL ORDER   : 381                     CONTRACT ID : RS-27694-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 35-0997978         |(      ) 
                                          |NIBLOCK EXCAVATING, INC.     |PHEND & BROWN, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 715-02630                2.000  EACH |     950.00000        1900.00|     850.00000        1700.00| 
  SAFETY METAL END SECTION, 6:1, 24 IN.   |                             |                             | 
0041 715-05119               60.000  LFT  |      65.00000        3900.00|      90.00000        5400.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0042 715-05595               90.000  LFT  |      65.00000        5850.00|     160.00000       14400.00| 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0043 715-05596                6.000  LFT  |     100.00000         600.00|     175.00000        1050.00| 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                             |                             | 
0044 715-05597               15.000  LFT  |     105.00000        1575.00|     235.00000        3525.00| 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                             |                             | 
0045 715-05756                5.000  LFT  |     110.00000         550.00|     165.00000         825.00| 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                             |                             | 
0046 715-06004                1.000  EACH |    1000.00000        1000.00|    2000.00000        2000.00| 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0047 715-46000                4.000  EACH |     300.00000        1200.00|     170.00000         680.00| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0048 715-46005               18.000  EACH |     315.00000        5670.00|     175.00000        3150.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0049 715-46020                2.000  EACH |     400.00000         800.00|     355.00000         710.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0050 720-44000                2.000  EACH |     400.00000         800.00|     600.00000        1200.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0051 720-44015                2.000  EACH |     750.00000        1500.00|     765.00000        1530.00| 
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                             |                             | 
0052 801-06203             9900.000  LFT  |       0.20000        1980.00|       0.20000        1980.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0053 801-06207             5000.000  LFT  |       1.25000        6250.00|       1.20000        6000.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0054 801-06640               36.000  EACH |     115.00000        4140.00|     115.00000        4140.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0055 801-06775                       LUMP |   98000.00000       98000.00|   62000.00000       62000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0056 802-04893                2.000  EACH |      35.00000          70.00|      35.00000          70.00| 
  REFERENCE POST                          |                             |                             | 
0057 802-05701              500.000  LFT  |       9.00000        4500.00|       9.00000        4500.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0058 802-05702              410.000  LFT  |       7.00000        2870.00|       7.00000        2870.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,014,211.96                                                   ROUTE : SR 5 
     CALL ORDER   : 381                     CONTRACT ID : RS-27694-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 35-0997978         |(      ) 
                                          |NIBLOCK EXCAVATING, INC.     |PHEND & BROWN, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 802-91122               50.000  EACH |     100.00000        5000.00|     100.00000        5000.00| 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0060 804-06771               44.000  EACH |      25.00000        1100.00|      25.00000        1100.00| 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0061 808-06713            99300.000  LFT  |       0.08000        7944.00|       0.08000        7944.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0062 808-75240            11550.000  LFT  |       0.24000        2772.00|       0.24000        2772.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0063 808-75245            15600.000  LFT  |       0.24000        3744.00|       0.24000        3744.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0064 808-75278               35.000  LFT  |       2.90000         101.50|       2.90000         101.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0065 808-75297              125.000  LFT  |       5.75000         718.75|       5.75000         718.75| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0066 808-75320                4.000  EACH |      95.00000         380.00|      95.00000         380.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0067 808-75325                3.000  EACH |     125.00000         375.00|     125.00000         375.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0068 301-07448              100.000  TON  |      30.00000        3000.00|      22.00000        2200.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0069 601-06053                1.000  EACH |     200.00000         200.00|     200.00000         200.00| 
  GUARDRAIL , REMOVE, BURIED END SECTION  |                             |                             | 
0070 621-02770              100.000  SYS  |      10.25000        1025.00|      10.25000        1025.00| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0071 808-75996              792.000  EACH |       3.00000        2376.00|       3.70000        2930.40| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0072 808-75998              792.000  EACH |      16.50000       13068.00|      16.50000       13068.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     3,115,286.00|           $     3,161,765.40|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,115,286.00|           $     3,161,765.40|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 154 
     CALL ORDER   : 391                     CONTRACT ID : RS-27712-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   60  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                             $     1,571,721.50  100.0000% 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,507,282.51                                                   ROUTE : 18 
     CALL ORDER   : 401                     CONTRACT ID : RS-27756-A                   COUNTIES : BENTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 WHITE 
                                          CONTRACT TIME :   85  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,257,683.95  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,286,520.65  101.2773% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3156.81000        3156.81|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1595.60000       19147.20|    1850.00000       22200.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-07577               24.000  MOS  |     100.00000        2400.00|     105.00000        2520.00| 
  CELLULAR SERVICE                        |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 110-01001                       LUMP |   71946.53000       71946.53|  114325.00000      114325.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02241              856.000  LFT  |       2.20000        1883.20|       2.20000        1883.20| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-93741               24.000  EACH |     127.07000        3049.68|     120.00000        2880.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0009 203-02070              396.000  CYS  |      14.95000        5920.20|      52.70000       20869.20| 
  BORROW                                  |                             |                             | 
0010 203-02080                0.770  MILE |    5294.49000        4076.76|   15652.00000       12052.04| 
  LINEAR GRADING                          |                             |                             | 
0011 211-07454                4.000  CYS  |     131.26000         525.04|      30.15000         120.60| 
  STRUCTURE BACKFILL                      |                             |                             | 
0012 303-01180              260.000  TON  |      21.19000        5509.40|      38.80000       10088.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 303-07449            10304.000  TON  |      12.73000      131169.92|      11.65000      120041.60| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,507,282.51                                                   ROUTE : 18 
     CALL ORDER   : 401                     CONTRACT ID : RS-27756-A                   COUNTIES : BENTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 WHITE 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 304-07490             2600.000  TON  |      52.27000      135902.00|      53.90000      140140.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 306-08032            14346.000  SYS  |       0.46000        6599.16|       1.35000       19367.10| 
  MILLING, TRANSITION                     |                             |                             | 
0016 306-08033             5117.000  SYS  |       2.14000       10950.38|       0.95000        4861.15| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0017 306-08034              289.000  SYS  |       4.80000        1387.20|       1.00000         289.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0018 306-08042           198853.000  SYS  |       0.35000       69598.55|       0.60000      119311.80| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0019 401-06264                       LUMP |    1766.07000        1766.07|    2437.00000        2437.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07321            18925.000  TON  |      33.08000      626039.00|      34.35000      650073.75| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0021 401-07371            22243.000  TON  |      31.40000      698430.20|      29.75000      661729.25| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0022 402-07451             2000.000  TON  |      36.68000       73360.00|      30.40000       60800.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0023 404-05511             2195.000  SYS  |       2.15000        4719.25|       2.20000        4829.00| 
  SEAL COAT, 2                            |                             |                             | 
0024 406-05520              109.000  TON  |     162.19000       17678.71|     240.70000       26236.30| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01846                3.000  EACH |    1710.00000        5130.00|    1710.00000        5130.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0026 601-02024                4.000  EACH |    1750.00000        7000.00|    1750.00000        7000.00| 
  GUARDRAIL TRANSITION, TGB, MODIFIED     |                             |                             | 
0027 601-94689               27.000  EACH |    2612.46000       70536.42|    2275.00000       61425.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-99105              756.250  LFT  |      14.95000       11305.94|      14.95000       11305.94| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 601-99132               12.000  EACH |      60.00000         720.00|      60.00000         720.00| 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0030 601-99133                6.000  EACH |      48.00000         288.00|      48.00000         288.00| 
  GUARDRAIL TRANSITION VH, 12 FT. 6 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0031 610-07487              936.000  TON  |      70.98000       66437.28|      62.10000       58125.60| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 401 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,507,282.51                                                   ROUTE : 18 
     CALL ORDER   : 401                     CONTRACT ID : RS-27756-A                   COUNTIES : BENTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 WHITE 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 615-06505               48.000  EACH |     710.00000       34080.00|     710.00000       34080.00| 
  MONUMENT, B                             |                             |                             | 
0033 615-06525                7.000  EACH |     765.12000        5355.84|     912.00000        6384.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0034 621-01004                1.000  EACH |     330.00000         330.00|     330.00000         330.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-06559             1260.000  SYS  |       0.94000        1184.40|       0.95000        1197.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0036 706-08188              162.600  LFT  |      62.00000       10081.20|      62.00000       10081.20| 
  RAILING, TR                             |                             |                             | 
0037 715-05168               20.000  LFT  |      55.55000        1111.00|      60.70000        1214.00| 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0038 715-05169               20.000  LFT  |      57.65000        1153.00|      62.30000        1246.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0039 715-05173               20.000  LFT  |      67.64000        1352.80|     101.65000        2033.00| 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0040 715-46000                2.000  EACH |      88.37000         176.74|     247.00000         494.00| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0041 715-46005                2.000  EACH |     108.37000         216.74|     337.00000         674.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0042 715-96389                2.000  EACH |     472.20000         944.40|     747.00000        1494.00| 
  PIPE END SECTION, PRECAST CONCRETE, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0043 801-03290                4.000  EACH |     120.00000         480.00|     120.00000         480.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0044 801-06203            19985.000  LFT  |       0.44000        8793.40|       0.25000        4996.25| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0045 801-06207             7378.000  LFT  |       0.93000        6861.54|       0.95000        7009.10| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0046 801-06640               39.000  EACH |      98.00000        3822.00|      98.00000        3822.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0047 801-06775                       LUMP |   75892.00000       75892.00|   11718.00000       11718.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0048 808-03631              564.000  LFT  |       1.95000        1099.80|       1.95000        1099.80| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0049 808-03632              320.000  LFT  |       1.95000         624.00|       1.95000         624.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 401 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,507,282.51                                                   ROUTE : 18 
     CALL ORDER   : 401                     CONTRACT ID : RS-27756-A                   COUNTIES : BENTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 WHITE 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 808-04896               36.000  LFT  |       1.95000          70.20|       1.95000          70.20| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0051 808-06703           146473.000  LFT  |       0.21000       30759.33|       0.23000       33688.79| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0052 808-06716              920.000  LFT  |       1.10000        1012.00|       1.10000        1012.00| 
  LINE, REMOVE                            |                             |                             | 
0053 808-75240            16000.000  LFT  |       0.21000        3360.00|       0.23000        3680.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0054 808-75245            37706.000  LFT  |       0.21000        7918.26|       0.23000        8672.38| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0055 808-75297               75.000  LFT  |       4.00000         300.00|       4.00000         300.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0056 808-75996             1272.000  EACH |       3.20000        4070.40|       3.20000        4070.40| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     2,257,683.95|           $     2,286,520.65|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,257,683.95|           $     2,286,520.65|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 411 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   711,009.31                                                   ROUTE : SR 26 
     CALL ORDER   : 411                     CONTRACT ID : RS-27760-A                   COUNTIES : CLINTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 05/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       621,700.97  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       698,944.84  112.4246% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2409.66000        2409.66|    3400.00000        3400.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    2058.84000       12353.04|    2115.00000       12690.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   36965.65000       36965.65|   36000.00000       36000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02279              530.000  LFT  |       8.13000        4308.90|       7.00000        3710.00| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0007 202-52710              220.000  SYS  |      16.05000        3531.00|      14.00000        3080.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0008 202-91385                1.000  EACH |     424.36000         424.36|     250.00000         250.00| 
  INLET, REMOVE                           |                             |                             | 
0009 202-93741                4.000  EACH |     140.00000         560.00|     150.00000         600.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0010 203-02000              160.000  CYS  |       1.25000         200.00|      20.00000        3200.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 213-08058               11.000  CYS  |      74.51000         819.61|     100.00000        1100.00| 
  FLOWABLE BACKFILL FOR STRUCTURE         |                             |                             | 
  INSTALLATION                            |                             |                             | 
0012 303-01180              100.000  TON  |      33.13000        3313.00|      20.00000        2000.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 303-07449              485.000  TON  |      14.83000        7192.55|      15.00000        7275.00| 
  COMPACTED AGGREGATE, NO. 73 FOR         |                             |                             | 
  SHOULDER WEDGES                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 411 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   711,009.31                                                   ROUTE : SR 26 
     CALL ORDER   : 411                     CONTRACT ID : RS-27760-A                   COUNTIES : CLINTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 304-07491              200.000  TON  |      99.05000       19810.00|     155.00000       31000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0015 306-08033              510.000  SYS  |       1.78000         907.80|       4.00000        2040.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0016 306-08034            52284.000  SYS  |       0.33000       17253.72|       0.80000       41827.20| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 306-08043             2427.000  SYS  |       2.66000        6455.82|       5.00000       12135.00| 
  MILLING, TRANSITION                     |                             |                             | 
0018 401-06264                       LUMP |    1803.35000        1803.35|    1200.00000        1200.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07328             4413.000  TON  |      38.19000      168532.47|      40.50000      178726.50| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0020 401-07379             2793.000  TON  |      34.25000       95660.25|      34.50000       96358.50| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0021 402-07434             2737.000  TON  |      38.45000      105237.65|      37.50000      102637.50| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0022 404-05511              549.000  SYS  |       3.65000        2003.85|       3.50000        1921.50| 
  SEAL COAT, 2                            |                             |                             | 
0023 406-05520               26.000  TON  |     170.88000        4442.88|     250.00000        6500.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 406-07772            35525.000  LFT  |       0.75000       26643.75|       0.60000       21315.00| 
  EXTRUDED POLYMERIC ASPHALT JOINT        |                             |                             | 
  COMPOUND                                |                             |                             | 
0025 601-94689                4.000  EACH |    2538.33000       10153.32|    2200.00000        8800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 604-07896               44.000  SYS  |     104.00000        4576.00|     110.00000        4840.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0027 604-07902               82.000  SYS  |     137.39000       11265.98|     185.00000       15170.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0028 604-07903               19.000  SYS  |     118.31000        2247.89|      85.00000        1615.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0029 605-06140              510.000  LFT  |      20.32000       10363.20|      14.50000        7395.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0030 610-07488              220.000  TON  |      89.73000       19740.60|      95.00000       20900.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0031 615-06505                5.000  EACH |     865.00000        4325.00|     550.00000        2750.00| 
  MONUMENT, B                             |                             |                             | 
0032 615-06527                3.000  EACH |     815.00000        2445.00|     450.00000        1350.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 411 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   711,009.31                                                   ROUTE : SR 26 
     CALL ORDER   : 411                     CONTRACT ID : RS-27760-A                   COUNTIES : CLINTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 621-06575               17.000  SYS  |      63.10000        1072.70|      70.00000        1190.00| 
  SODDING, NURSERY                        |                             |                             | 
0034 715-03475                1.000  EACH |     657.22000         657.22|     400.00000         400.00| 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0035 715-05119               60.000  LFT  |      46.14000        2768.40|      45.00000        2700.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0036 715-08306               22.610  TON  |     132.08000        2986.33|     104.00000        2351.44| 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0037 720-98174                1.000  EACH |    1973.89000        1973.89|    1800.00000        1800.00| 
  INLET, B15                              |                             |                             | 
0038 801-03290                2.000  EACH |      50.00000         100.00|     120.00000         240.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0039 801-06203             2525.000  LFT  |       0.21000         530.25|       0.40000        1010.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0040 801-06207             2500.000  LFT  |       1.04000        2600.00|       1.05000        2625.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0041 801-06640               30.000  EACH |      60.00000        1800.00|      75.00000        2250.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0042 801-06775                       LUMP |   10028.14000       10028.14|   42800.00000       42800.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0043 808-03631              298.000  LFT  |       3.50000        1043.00|       3.50000        1043.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN. FOR    |                             |                             | 
  CONCRETE STRUCTURE                      |                             |                             | 
0044 808-04896               40.000  LFT  |       5.00000         200.00|       5.00000         200.00| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN. FOR  |                             |                             | 
  CONCRETE STRUCTURE                      |                             |                             | 
0045 808-06703            19361.000  LFT  |       0.24000        4646.64|       0.20000        3872.20| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0046 808-06716              338.000  LFT  |       1.00000         338.00|       1.00000         338.00| 
  LINE, REMOVE FOR CONCRETE STRUCTURE     |                             |                             | 
0047 808-75240             3170.000  LFT  |       0.24000         760.80|       0.20000         634.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75245             7355.000  LFT  |       0.24000        1765.20|       0.20000        1471.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0049 808-75297               96.000  LFT  |       4.40000         422.40|       4.00000         384.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 411 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   711,009.31                                                   ROUTE : SR 26 
     CALL ORDER   : 411                     CONTRACT ID : RS-27760-A                   COUNTIES : CLINTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 808-75300              772.000  LFT  |       1.10000         849.20|       1.00000         772.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0051 808-75996              269.000  EACH |       4.50000        1210.50|       4.00000        1076.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $       621,700.97|           $       698,944.84|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       621,700.97|           $       698,944.84|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 421 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,902,432.82                                                   ROUTE : 59 
     CALL ORDER   : 421                     CONTRACT ID : RS-27761-A                   COUNTIES : PARKE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 07/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,867,200.00  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,879,639.01  100.6662% 
   3   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                             $     1,886,503.58  101.0338% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(   3  ) 35-2126716 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  |WABASH VALLEY ASPHALT CO. LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6200.00000        6200.00|    4000.00000        4000.00|    2351.72000        2351.72 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    2200.00000       17600.00|    1900.00000       15200.00|    2001.25000       16010.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-07577               16.000  MOS  |     300.00000        4800.00|     100.00000        1600.00|     150.00000        2400.00 
  CELLULAR SERVICE                        |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 110-01001                       LUMP |   60635.72000       60635.72|   93980.00000       93980.00|   75000.00000       75000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02241               37.500  LFT  |       4.00000         150.00|       4.00000         150.00|       4.00000         150.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-93741               20.000  EACH |     120.00000        2400.00|     120.00000        2400.00|     308.42000        6168.40 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0009 203-02080                0.570  MILE |   40400.00000       23028.00|   36100.00000       20577.00|   34887.54000       19885.90 
  LINEAR GRADING                          |                             |                             | 
0010 301-07448             2481.000  TON  |      19.50000       48379.50|      14.75000       36594.75|      23.19000       57534.39 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0011 303-07449             2613.000  TON  |      18.50000       48340.50|      17.20000       44943.60|      19.21000       50195.73 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0012 304-07490             2000.000  TON  |      65.00000      130000.00|      86.70000      173400.00|      79.26000      158520.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0013 304-07493             2161.000  TON  |      65.00000      140465.00|      46.60000      100702.60|      45.45000       98217.45 
  WIDENING WITH HMA, TYPE B               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 421 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,902,432.82                                                   ROUTE : 59 
     CALL ORDER   : 421                     CONTRACT ID : RS-27761-A                   COUNTIES : PARKE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-2126716 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  |WABASH VALLEY ASPHALT CO. LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 306-08032             4991.000  SYS  |       2.30000       11479.30|       1.90000        9482.90|       2.56000       12776.96 
  MILLING, TRANSITION                     |                             |                             | 
0015 306-08033           126145.000  SYS  |       0.45000       56765.25|       0.65000       81994.25|       0.49000       61811.05 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0016 306-08034             2658.000  SYS  |       1.50000        3987.00|       1.10000        2923.80|       2.99000        7947.42 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 401-06264                       LUMP |    6500.00000        6500.00|    2000.00000        2000.00|   11687.36000       11687.36 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07321            12100.000  TON  |      40.00000      484000.00|      38.80000      469480.00|      37.78000      457138.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0019 401-07371            15918.000  TON  |      36.00000      573048.00|      36.40000      579415.20|      36.99000      588806.82 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0020 402-07451              812.000  TON  |      40.00000       32480.00|      43.00000       34916.00|      43.45000       35281.40 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0021 404-05511              373.000  SYS  |      12.00000        4476.00|       5.60000        2088.80|       7.63000        2845.99 
  SEAL COAT, 2                            |                             |                             | 
0022 405-05517               11.810  TON  |       0.01000           0.12|     360.50000        4257.51|     350.00000        4133.50 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0023 406-05520               69.900  TON  |     185.00000       12931.50|     242.30000       16936.77|     200.00000       13980.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-92948              500.000  LFT  |       3.00000        1500.00|       3.00000        1500.00|       3.00000        1500.00 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0025 601-94689               20.000  EACH |    2235.00000       44700.00|    2235.00000       44700.00|    2235.00000       44700.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105               50.000  LFT  |      15.00000         750.00|      15.00000         750.00|      15.00000         750.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 601-99132               12.000  EACH |      55.00000         660.00|      55.00000         660.00|      55.00000         660.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0028 601-99133                4.000  EACH |      45.00000         180.00|      45.00000         180.00|      45.00000         180.00 
  GUARDRAIL TRANSITION VH, 12 FT. 6 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0029 610-07487              448.000  TON  |      90.00000       40320.00|      87.60000       39244.80|     110.44000       49477.12 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0030 615-06505                4.000  EACH |    1100.00000        4400.00|    1015.00000        4060.00|    1015.00000        4060.00 
  MONUMENT, B                             |                             |                             | 
0031 615-06525                4.000  EACH |    1300.00000        5200.00|    1175.00000        4700.00|     650.00000        2600.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0032 621-06559              667.000  SYS  |       3.00000        2001.00|       2.80000        1867.60|       3.92000        2614.64 
  MULCHED SEEDING, R                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,902,432.82                                                   ROUTE : 59 
     CALL ORDER   : 421                     CONTRACT ID : RS-27761-A                   COUNTIES : PARKE 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-2126716 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  |WABASH VALLEY ASPHALT CO. LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 801-03290                6.000  EACH |     150.00000         900.00|     120.00000         720.00|     120.00000         720.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0034 801-06203             9167.000  LFT  |       0.50000        4583.50|       0.25000        2291.75|       0.19000        1741.73 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0035 801-06207             4584.000  LFT  |       1.00000        4584.00|       1.00000        4584.00|       1.38000        6325.92 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0036 801-06640               35.000  EACH |      90.00000        3150.00|      80.00000        2800.00|      80.00000        2800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0037 801-06775                       LUMP |   50000.00000       50000.00|   38000.00000       38000.00|   47294.24000       47294.24 
  MAINTAINING TRAFFIC                     |                             |                             | 
0038 808-03631              804.000  LFT  |       1.20000         964.80|       1.20000         964.80|       1.20000         964.80 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0039 808-03632              336.000  LFT  |       1.20000         403.20|       1.20000         403.20|       1.20000         403.20 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0040 808-04896               80.000  LFT  |       1.20000          96.00|       2.00000         160.00|       2.00000         160.00 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0041 808-06703            90802.000  LFT  |       0.23000       20884.46|       0.24000       21792.48|       0.24000       21792.48 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0042 808-06716             1310.000  LFT  |       1.00000        1310.00|       0.60000         786.00|       0.60000         786.00 
  LINE, REMOVE                            |                             |                             | 
0043 808-75240             8433.000  LFT  |       0.23000        1939.59|       0.24000        2023.92|       0.24000        2023.92 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0044 808-75245            33972.000  LFT  |       0.23000        7813.56|       0.24000        8153.28|       0.24000        8153.28 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0045 808-75297              216.000  LFT  |       5.00000        1080.00|       3.50000         756.00|       3.50000         756.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0046 808-75996              352.000  EACH |       6.00000        2112.00|       4.25000        1496.00|       9.08000        3196.16 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,867,200.00|           $     1,879,639.01|           $     1,886,503.58 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,867,200.00|           $     1,879,639.01|           $     1,886,503.58 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,191,598.62                                                   ROUTE : SR 62 
     CALL ORDER   : 431                     CONTRACT ID : RS-27771-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   70  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     1,905,858.00  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,945,000.00  102.0538% 
   3   35-0626844     RUDOLPH, J.H. & CO                                                         $     2,171,439.63  113.9350% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-2040801          |(   3  ) 35-0626844 
                                          |E & B PAVING, INC.           |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7500.00000        7500.00|    5500.00000        5500.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    1850.00000       14800.00|    1300.00000       10400.00|    1400.00000       11200.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   75658.00000       75658.00|   92000.00000       92000.00|  105000.00000      105000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02241               18.750  LFT  |       4.00000          75.00|       4.00000          75.00|       4.00000          75.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0007 202-93741               51.000  EACH |     125.00000        6375.00|     125.00000        6375.00|     125.00000        6375.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0008 203-02131               17.000  CYS  |     150.00000        2550.00|      37.00000         629.00|      43.60000         741.20 
  EXPLORATORY EXCAVATION                  |                             |                             | 
0009 203-02376                       LUMP |   12500.00000       12500.00|    6700.00000        6700.00|    7800.00000        7800.00 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                             |                             | 
0010 211-07454               64.000  CYS  |      32.80000        2099.20|      29.00000        1856.00|      50.00000        3200.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0011 213-52830              533.000  CYS  |      55.00000       29315.00|      60.00000       31980.00|      50.50000       26916.50 
  FLOWABLE MORTAR                         |                             |                             | 
0012 303-01180              795.000  TON  |      45.00000       35775.00|      25.50000       20272.50|      27.40000       21783.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 304-07491              494.000  TON  |     100.00000       49400.00|     115.00000       56810.00|      65.00000       32110.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,191,598.62                                                   ROUTE : SR 62 
     CALL ORDER   : 431                     CONTRACT ID : RS-27771-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-2040801         |(   3  ) 35-0626844 
                                          |E & B PAVING, INC.           |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 306-08034           173597.000  SYS  |       0.15000       26039.55|       0.12000       20831.64|       0.65000      112838.05 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08043             6721.000  SYS  |       2.10000       14114.10|       1.42000        9543.82|       2.00000       13442.00 
  MILLING, TRANSITION                     |                             |                             | 
0016 401-06264                       LUMP |    8500.00000        8500.00|    6000.00000        6000.00|    5060.00000        5060.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0017 401-07328            14322.000  TON  |      42.00000      601524.00|      40.00000      572880.00|      47.50000      680295.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0018 401-07379            19096.000  TON  |      33.00000      630168.00|      34.00000      649264.00|      36.70000      700823.20 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0019 402-07452              500.000  TON  |      41.00000       20500.00|      40.00000       20000.00|      56.00000       28000.00 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0020 405-05517               41.000  TON  |       1.00000          41.00|     380.00000       15580.00|     350.00000       14350.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0021 406-05520               44.000  TON  |     220.00000        9680.00|     190.00000        8360.00|     195.00000        8580.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 601-93346                8.000  EACH |      65.00000         520.00|      65.00000         520.00|      65.00000         520.00 
  GUARD RAIL CONNECTOR, AS                |                             |                             | 
0023 601-94689               51.000  EACH |    2245.00000      114495.00|    3500.00000      178500.00|    2245.00000      114495.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 610-07488             1192.000  TON  |      71.00000       84632.00|      49.00000       58408.00|      70.00000       83440.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0025 612-04315               12.000  TON  |    1176.00000       14112.00|    1176.00000       14112.00|     690.00000        8280.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0026 612-60410              176.000  EACH |      23.00000        4048.00|      23.00000        4048.00|      23.00000        4048.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0027 615-06527                4.000  EACH |     470.00000        1880.00|     470.00000        1880.00|     470.00000        1880.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0028 616-02320              781.000  SYS  |       2.00000        1562.00|       1.40000        1093.40|       1.45000        1132.45 
  GEOTEXTILES                             |                             |                             | 
0029 616-06451              710.000  TON  |      40.00000       28400.00|      22.00000       15620.00|      24.00000       17040.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0030 714-08212               30.000  LFT  |     436.35000       13090.50|     300.00000        9000.00|     435.00000       13050.00 
  CULVERT EXTENSION , PRECAST BOX,        |                             |                             | 
  REINFORCED CONCRETE,                    |                             |                             | 
0031 714-44240                2.000  CYS  |     525.00000        1050.00|     325.00000         650.00|     120.00000         240.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0032 715-02397                2.000  EACH |    1811.00000        3622.00|    1400.00000        2800.00|    1320.00000        2640.00 
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,191,598.62                                                   ROUTE : SR 62 
     CALL ORDER   : 431                     CONTRACT ID : RS-27771-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-2040801         |(   3  ) 35-0626844 
                                          |E & B PAVING, INC.           |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 715-03475                2.000  EACH |     459.85000         919.70|     400.00000         800.00|     440.00000         880.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0034 715-03476                2.000  EACH |     728.60000        1457.20|     700.00000        1400.00|     665.00000        1330.00 
  SAFETY METAL END SECTION, 4:1, 24 IN.   |                             |                             | 
0035 715-03487                2.000  EACH |    1208.00000        2416.00|    1100.00000        2200.00|     990.00000        1980.00 
  SAFETY METAL END SECTION, 4:1, 30 IN.   |                             |                             | 
0036 715-05173               40.000  LFT  |      42.85000        1714.00|      68.00000        2720.00|      90.50000        3620.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0037 715-05175               40.000  LFT  |      57.35000        2294.00|      70.00000        2800.00|      95.00000        3800.00 
  PIPE, TYPE 3, CIRCULAR, 30 IN.          |                             |                             | 
0038 715-05177               40.000  LFT  |      65.55000        2622.00|      86.00000        3440.00|     105.00000        4200.00 
  PIPE, TYPE 3, CIRCULAR, 36 IN.          |                             |                             | 
0039 715-05595               10.000  LFT  |     122.00000        1220.00|      85.00000         850.00|     166.50000        1665.00 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0040 718-06532             1200.000  LFT  |       2.10000        2520.00|       2.10000        2520.00|       2.10000        2520.00 
  VIDEO INSPECTION FOR UNDERDRAINS ,      |                             |                             | 
  EXPLORATORY EXCAVATION                  |                             |                             | 
0041 801-06203            10304.000  LFT  |       0.37000        3812.48|       0.37000        3812.48|       0.60000        6182.40 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0042 801-06207             5152.000  LFT  |       0.88000        4533.76|       1.10000        5667.20|       1.75000        9016.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0043 801-06640               59.000  EACH |      95.00000        5605.00|      95.00000        5605.00|      95.00000        5605.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0044 801-06775                       LUMP |   14565.49000       14565.49|   38853.63000       38853.63|   42000.00000       42000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0045 802-07060                2.000  EACH |     125.00000         250.00|     125.00000         250.00|     125.00000         250.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0046 805-02503             1036.000  LFT  |       0.36000         372.96|       0.36000         372.96|       0.36000         372.96 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0047 805-78795              264.000  LFT  |       7.90000        2085.60|       7.90000        2085.60|       7.90000        2085.60 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0048 805-92951                2.000  EACH |     215.00000         430.00|     215.00000         430.00|     215.00000         430.00 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                             |                             | 
0049 808-06712            11076.000  LFT  |       0.09000         996.84|       0.15000        1661.40|       0.15000        1661.40 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0050 808-06713           137000.000  LFT  |       0.09000       12330.00|       0.09000       12330.00|       0.09000       12330.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0051 808-06714            46483.000  LFT  |       0.09000        4183.47|       0.09000        4183.47|       0.09000        4183.47 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,191,598.62                                                   ROUTE : SR 62 
     CALL ORDER   : 431                     CONTRACT ID : RS-27771-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-2040801         |(   3  ) 35-0626844 
                                          |E & B PAVING, INC.           |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 808-75297               98.000  LFT  |       6.80000         666.40|      20.00000        1960.00|      20.00000        1960.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0053 808-75320                2.000  EACH |      55.00000         110.00|      80.00000         160.00|      80.00000         160.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0054 808-75325                2.000  EACH |      80.00000         160.00|     100.00000         200.00|     100.00000         200.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0055 808-75996             1287.000  EACH |       3.25000        4182.75|       4.00000        5148.00|       4.50000        5791.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0056 808-75998             1287.000  EACH |      17.00000       21879.00|      17.70000       22779.90|      17.70000       22779.90 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0057 808-97323               72.000  LFT  |       7.00000         504.00|      15.00000        1080.00|      15.00000        1080.00 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     1,905,858.00|           $     1,945,000.00|           $     2,171,439.63 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,905,858.00|           $     1,945,000.00|           $     2,171,439.63 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 445 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 27 
     CALL ORDER   : 445                     CONTRACT ID : RS-27937-B                   COUNTIES : ALLEN 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/04/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     3,202,697.60  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $     3,690,473.57  115.2302% 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 451 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   540,901.61                                                   ROUTE : 58 
     CALL ORDER   : 451                     CONTRACT ID : RS-27949-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                    $       447,968.00  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       541,000.00  120.7676% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2040801          |(      ) 
                                          |O'MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    1000.00000        6000.00|    1200.00000        7200.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |   10000.00000       10000.00|   25500.00000       25500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 203-02000             2500.000  CYS  |       1.00000        2500.00|      10.00000       25000.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0006 303-01180              840.000  TON  |      15.00000       12600.00|      17.50000       14700.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 304-07490              500.000  TON  |      75.00000       37500.00|     105.00000       52500.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 306-08032             9491.000  SYS  |       1.00000        9491.00|       0.40000        3796.40| 
  MILLING, TRANSITION                     |                             |                             | 
0009 306-08042            83116.000  SYS  |       0.30000       24934.80|       0.50000       41558.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 401-07327             6857.000  TON  |      33.00000      226281.00|      36.00000      246852.00| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0011 402-07451              300.000  TON  |      50.00000       15000.00|      43.00000       12900.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0013 610-07487              783.000  TON  |      50.00000       39150.00|      49.00000       38367.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0014 801-06207            16974.000  LFT  |       0.50000        8487.00|       0.95000       16125.30| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 451 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   540,901.61                                                   ROUTE : 58 
     CALL ORDER   : 451                     CONTRACT ID : RS-27949-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(      ) 
                                          |O'MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0015 801-06640               38.000  EACH |      90.00000        3420.00|      75.00000        2850.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0016 801-06775                       LUMP |   16000.00000       16000.00|   17458.97000       17458.97| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 808-06712             2205.000  LFT  |       0.10000         220.50|       0.10000         220.50| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0018 808-06713            67896.000  LFT  |       0.10000        6789.60|       0.10000        6789.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0019 808-06714            56867.000  LFT  |       0.10000        5686.70|       0.10000        5686.70| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0020 808-75297               48.000  LFT  |      10.00000         480.00|       5.00000         240.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0022 808-75996              647.000  EACH |       4.00000        2588.00|       3.99000        2581.53| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0023 808-75998              647.000  EACH |      20.00000       12940.00|      17.60000       11387.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0024 406-05520               31.000  TON  |     200.00000        6200.00|     190.00000        5890.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 801-06203            16974.000  LFT  |       0.10000        1697.40|       0.20000        3394.80| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       447,968.00|           $       541,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       447,968.00|           $       541,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 461 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   760,458.49                                                   ROUTE : 135 
     CALL ORDER   : 461                     CONTRACT ID : RS-27956-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                    $       588,917.72  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       668,000.00  113.4284% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2040801          |(      ) 
                                          |O'MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07038                6.000  MOS  |    1000.00000        6000.00|    1100.00000        6600.00| 
  FIELD OFFICE, A                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |    2500.00000        2500.00|   31000.00000       31000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 203-02000             2533.000  CYS  |      10.00000       25330.00|       9.50000       24063.50| 
  EXCAVATION, COMMON                      |                             |                             | 
0006 303-52309             2508.000  TON  |      10.00000       25080.00|      13.75000       34485.00| 
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                             |                             | 
0007 304-07490              440.800  TON  |      80.00000       35264.00|      97.00000       42757.60| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 306-08034             9147.560  SYS  |       0.50000        4573.78|       0.02000         182.95| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0009 306-08042            91415.560  SYS  |       0.25000       22853.89|       0.26000       23768.05| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043             9057.500  SYS  |       1.50000       13586.25|       0.65000        5887.38| 
  MILLING, TRANSITION                     |                             |                             | 
0011 401-07327             9550.460  TON  |      27.50000      262637.65|      32.00000      305614.72| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0012 401-07427             2508.000  TON  |      28.50000       71478.00|      29.75000       74613.00| 
  QC/QA-HMA, 2, 70, BASE, 19.0 mm         |                             |                             | 
0013 402-07451              150.000  TON  |      50.00000        7500.00|      37.00000        5550.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 461 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   760,458.49                                                   ROUTE : 135 
     CALL ORDER   : 461                     CONTRACT ID : RS-27956-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(      ) 
                                          |O'MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 406-05520               51.620  TON  |     175.00000        9033.50|     190.00000        9807.80| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 605-06140               35.000  LFT  |      40.00000        1400.00|      50.00000        1750.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0016 610-07487              730.740  TON  |      55.00000       40190.70|      46.00000       33614.04| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0017 720-44000               16.000  EACH |     200.00000        3200.00|     230.00000        3680.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0018 801-06203             9077.250  LFT  |       0.60000        5446.35|       0.35000        3177.04| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0019 801-06640               36.000  EACH |     100.00000        3600.00|      80.00000        2880.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |   12000.00000       12000.00|   24219.19000       24219.19| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 807-98690                8.000  EACH |     300.00000        2400.00|     320.00000        2560.00| 
  HANDHOLE ADJUSTED TO GRADE              |                             |                             | 
0022 808-06712             5503.000  LFT  |       0.10000         550.30|       0.16000         880.48| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0023 808-06713            69776.000  LFT  |       0.10000        6977.60|       0.08000        5582.08| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0024 808-06714            36629.000  LFT  |       0.10000        3662.90|       0.08000        2930.32| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0025 808-75300               48.000  LFT  |       4.00000         192.00|       1.50000          72.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0026 808-75994               10.000  EACH |      12.00000         120.00|      12.00000         120.00| 
  PRISMATIC REFLECTOR                     |                             |                             | 
0027 808-75996              639.000  EACH |       8.00000        5112.00|       4.00000        2556.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0028 808-75998              639.000  EACH |      20.00000       12780.00|      17.25000       11022.75| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0029 801-06207             9078.000  LFT  |       0.60000        5446.80|       0.95000        8624.10| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $       588,917.72|           $       668,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       588,917.72|           $       668,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 471 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   474,252.41                                                   ROUTE : SR 203 
     CALL ORDER   : 471                     CONTRACT ID : RS-27959-A                   COUNTIES : SCOTT 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   30  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                    $       324,319.95  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       343,000.00  105.7598% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2040801          |(      ) 
                                          |O'MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA RESURFACE 
                                          |                             |                             | 
0001 105-07038                6.000  MOS  |    1000.00000        6000.00|    1000.00000        6000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |    4000.00000        4000.00|   16000.00000       16000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-01180              800.000  TON  |      15.00000       12000.00|      13.75000       11000.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 304-07490              100.000  TON  |      80.00000        8000.00|      72.00000        7200.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 306-08042            88451.000  SYS  |       0.25000       22112.75|       0.21000       18574.71| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0009 306-08043             3698.000  SYS  |       1.00000        3698.00|       0.38000        1405.24| 
  MILLING, TRANSITION                     |                             |                             | 
0010 401-07328             7297.000  TON  |      29.00000      211613.00|      31.50000      229855.50| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0011 402-07451              100.000  TON  |      50.00000        5000.00|      31.50000        3150.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0012 406-05520               30.700  TON  |     200.00000        6140.00|     180.00000        5526.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 610-07487              305.000  TON  |      50.00000       15250.00|      46.00000       14030.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0014 615-06525                8.000  EACH |     200.00000        1600.00|     140.00000        1120.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 471 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   474,252.41                                                   ROUTE : SR 203 
     CALL ORDER   : 471                     CONTRACT ID : RS-27959-A                   COUNTIES : SCOTT 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(      ) 
                                          |O'MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0015 801-06207             8300.000  LFT  |       0.60000        4980.00|       0.95000        7885.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0016 801-06640               21.000  EACH |     100.00000        2100.00|      75.00000        1575.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06775                       LUMP |   12000.00000       12000.00|   10844.37000       10844.37| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0018 808-06712             6459.000  LFT  |       0.10000         645.90|       0.09000         581.31| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0019 808-06713            66182.000  LFT  |       0.10000        6618.20|       0.09000        5956.38| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0020 808-06714            24161.000  LFT  |       0.10000        2416.10|       0.09000        2174.49| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0021 808-75297               12.000  LFT  |      12.00000         144.00|      10.00000         120.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $       324,319.95|           $       343,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       324,319.95|           $       343,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/05 
                                                                                                                   PAGE : 491 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,480,930.27                                                   ROUTE : 41 
     CALL ORDER   : 491                     CONTRACT ID : RS-27965-A                   COUNTIES : GIBSON          VANDERBURGH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     3,176,000.00  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $     3,365,000.00  105.9509% 
   3   35-0626844     RUDOLPH, J.H. & CO                                                         $     3,543,369.70  111.5671% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1139301          |(   3  ) 35-0626844 
                                          |GOHMANN ASPHALT & CONSTR., I |E & B PAVING, INC.           |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9800.00000        9800.00|   15000.00000       15000.00|   30000.00000       30000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    1300.00000       13000.00|    1750.00000       17500.00|    1000.00000       10000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  151000.00000      151000.00|  168250.00000      168250.00|  175000.00000      175000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-99187              150.000  LFT  |       8.00000        1200.00|       3.15000         472.50|       5.00000         750.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0007 203-02376                       LUMP |    4100.00000        4100.00|    7500.00000        7500.00|    6700.00000        6700.00 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                             |                             | 
0008 205-06937              340.000  LFT  |       1.40000         476.00|       1.50000         510.00|       4.20000        1428.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0009 211-07454               65.000  CYS  |      20.00000        1300.00|      20.00000        1300.00|      22.25000        1446.25 
  STRUCTURE BACKFILL                      |                             |                             | 
0010 304-07783              950.000  TON  |     105.00000       99750.00|      85.00000       80750.00|      95.00000       90250.00 
  HMA PATCHING, TYPE D                    |                             |                             | 
0011 306-08033           496710.000  SYS  |       0.04000       19868.40|       0.15000       74506.50|       0.20000       99342.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0012 306-08034            11715.000  SYS  |       0.06000         702.90|       0.15000        1757.25|       0.20000        2343.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0013 306-08043            24970.000  SYS  |       0.45000       11236.50|       0.15000        3745.50|       0.45000       11236.50 
  MILLING, TRANSITION                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,480,930.27                                                   ROUTE : 41 
     CALL ORDER   : 491                     CONTRACT ID : RS-27965-A                   COUNTIES : GIBSON          VANDERBURGH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1139301         |(   3  ) 35-0626844 
                                          |GOHMANN ASPHALT & CONSTR., I |E & B PAVING, INC.           |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 401-06264                       LUMP |    6000.00000        6000.00|   12500.00000       12500.00|   10000.00000       10000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0015 401-07329            49550.000  TON  |      43.00000     2130650.00|      45.00000     2229750.00|      46.80000     2318940.00 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0016 402-07787              300.000  TON  |      45.00000       13500.00|      55.00000       16500.00|      60.00000       18000.00 
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             | 
0017 405-05517               45.000  TON  |     380.00000       17100.00|       1.00000          45.00|     270.00000       12150.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0018 406-05520              135.000  TON  |     180.00000       24300.00|     220.00000       29700.00|     195.00000       26325.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 603-06040              150.000  LFT  |      14.00000        2100.00|      23.00000        3450.00|      11.20000        1680.00 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0020 610-07788             2075.000  TON  |      55.00000      114125.00|      55.00000      114125.00|      86.00000      178450.00 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0021 612-04315              310.000  TON  |     755.00000      234050.00|     755.00000      234050.00|     755.00000      234050.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0022 612-60410             6200.000  EACH |       8.00000       49600.00|       8.00000       49600.00|       8.00000       49600.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0023 615-06527                1.000  EACH |     400.00000         400.00|     500.00000         500.00|     750.00000         750.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0024 616-02320              950.000  SYS  |       1.50000        1425.00|       2.00000        1900.00|       1.87000        1776.50 
  GEOTEXTILES                             |                             |                             | 
0025 616-05688             1200.000  TON  |      24.00000       28800.00|      39.95000       47940.00|      16.00000       19200.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0026 616-06451               50.000  TON  |      40.00000        2000.00|      35.00000        1750.00|      45.00000        2250.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0027 621-01004                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0028 621-06559             2000.000  SYS  |       0.55000        1100.00|       0.55000        1100.00|       0.55000        1100.00 
  MULCHED SEEDING, R                      |                             |                             | 
0029 702-90915                4.000  CYS  |     550.00000        2200.00|     525.00000        2100.00|     146.00000         584.00 
  CONCRETE, A                             |                             |                             | 
0030 714-08212               16.000  LFT  |     225.00000        3600.00|     397.00000        6352.00|     252.00000        4032.00 
  CULVERT EXTENSION PRECAST BOX,          |                             |                             | 
  REINFORCED CONCRETE, 3 FT.              |                             |                             | 
0031 715-01472                1.000  EACH |     525.00000         525.00|     858.50000         858.50|     765.00000         765.00 
  PIPE END SECTION, PRECAST CONCRETE, 18  |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,480,930.27                                                   ROUTE : 41 
     CALL ORDER   : 491                     CONTRACT ID : RS-27965-A                   COUNTIES : GIBSON          VANDERBURGH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1139301         |(   3  ) 35-0626844 
                                          |GOHMANN ASPHALT & CONSTR., I |E & B PAVING, INC.           |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 715-01765                3.000  EACH |     350.00000        1050.00|     696.00000        2088.00|     690.00000        2070.00 
  PIPE END SECTION, PRECAST CONCRETE, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0033 715-05053               10.000  LFT  |      25.00000         250.00|      25.00000         250.00|      86.40000         864.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0034 715-41045               22.000  LFT  |     110.00000        2420.00|     102.75000        2260.50|      57.00000        1254.00 
  PIPE, REINFORCED CONCRETE, 12 IN.       |                             |                             | 
0035 715-95325               12.000  LFT  |      80.00000         960.00|      86.70000        1040.40|      94.50000        1134.00 
  INVERT, CONCRETE PAVED                  |                             |                             | 
0036 715-96389                2.000  EACH |     700.00000        1400.00|    1189.70000        2379.40|     816.00000        1632.00 
  PIPE END SECTION, PRECAST CONCRETE, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0037 715-99178               29.000  LFT  |     110.00000        3190.00|     162.00000        4698.00|      70.00000        2030.00 
  PIPE, REINFORCED CONCRETE, 24 IN.       |                             |                             | 
0038 720-44000                4.000  EACH |     325.00000        1300.00|     575.00000        2300.00|     741.00000        2964.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0039 801-06203            14075.000  LFT  |       0.37000        5207.75|       0.21000        2955.75|       0.50000        7037.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0040 801-06207            14075.000  LFT  |       1.10000       15482.50|       0.80000       11260.00|       1.12000       15764.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0041 801-06640              100.000  EACH |     125.00000       12500.00|      75.00000        7500.00|      75.00000        7500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0042 801-06775                       LUMP |   33529.75000       33529.75|   50579.51000       50579.51|   30000.00000       30000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0043 805-02328            12390.000  LFT  |       0.30000        3717.00|       0.30000        3717.00|       0.30000        3717.00 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0044 805-05905                1.000  EACH |    8900.00000        8900.00|    8900.00000        8900.00|    9500.00000        9500.00 
  ATR STATION- 4 LANE                     |                             |                             | 
0045 805-78795             2835.000  LFT  |       7.60000       21546.00|       7.60000       21546.00|       7.60000       21546.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0046 805-92951               33.000  EACH |     150.00000        4950.00|     150.00000        4950.00|     150.00000        4950.00 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                             |                             | 
0047 808-04298                1.000  EACH |     500.00000         500.00|     375.00000         375.00|     500.00000         500.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0048 808-06705             4692.000  LFT  |       1.00000        4692.00|       1.07000        5020.44|       1.00000        4692.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0049 808-06713           174725.000  LFT  |       0.09000       15725.25|       0.08000       13978.00|       0.09000       15725.25 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,480,930.27                                                   ROUTE : 41 
     CALL ORDER   : 491                     CONTRACT ID : RS-27965-A                   COUNTIES : GIBSON          VANDERBURGH 
     LETTING DATE : 02/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1139301         |(   3  ) 35-0626844 
                                          |GOHMANN ASPHALT & CONSTR., I |E & B PAVING, INC.           |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 808-06714           140660.000  LFT  |       0.09000       12659.40|       0.08000       11252.80|       0.09000       12659.40 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0051 808-75001            35165.000  LFT  |       0.12000        4219.80|       0.10000        3516.50|       0.12000        4219.80 
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                             |                             | 
0052 808-75260             1350.000  LFT  |       1.50000        2025.00|       1.60000        2160.00|       1.50000        2025.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0053 808-75272              355.000  LFT  |       3.50000        1242.50|       3.20000        1136.00|       3.50000        1242.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                             |                             | 
0054 808-75278              445.000  LFT  |       1.50000         667.50|       1.60000         712.00|       1.50000         667.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0055 808-75297             1436.000  LFT  |       3.50000        5026.00|       3.20000        4595.20|       3.50000        5026.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0056 808-75320               66.000  EACH |      50.00000        3300.00|      52.00000        3432.00|      50.00000        3300.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0057 808-75325               32.000  EACH |      55.00000        1760.00|      74.00000        2368.00|      65.00000        2080.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0058 808-75996             2425.000  EACH |       3.00000        7275.00|       3.20000        7760.00|       5.99000       14525.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0059 808-75998             2425.000  EACH |      16.75000       40618.75|      16.75000       40618.75|      16.75000       40618.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0060 808-92027              700.000  LFT  |       1.00000         700.00|       1.07000         749.00|       1.00000         700.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0061 808-97322                6.000  EACH |     400.00000        2400.00|     475.00000        2850.00|     400.00000        2400.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORDS (SIGNAL AHEAD), 10 |                             |                             | 
  FT. HEIGHT                              |                             |                             | 
0062 808-97323             4750.000  LFT  |       2.50000       11875.00|       2.85000       13537.50|       2.50000       11875.00 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     3,176,000.00|           $     3,365,000.00|           $     3,543,369.70 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,176,000.00|           $     3,365,000.00|           $     3,543,369.70 
==================================================================================================================================== 
 


